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STATE OF MONTANA 
DEPARTMENT OF TRANSPORTATION 

BID PACKAGE 
 
 
Sealed bids for construction of this project will be received by the Montana Department of 
Transportation, Construction Contracting Section, Room 101, 2701 Prospect, Helena, Montana 
until 9:00 a.m. on April 3, 2025.  All bids will then be publicly opened, reviewed for correctness, 
and then publicly read. 
 
State Funded Project(s): 
 
   SFCX 104-1(5)0  10th Street North Drainage - GF 
 
Bid proposals, Plans, Standard Specifications, Detail Drawings, and Standard Contract Forms 
are on file for examination and may be obtained from the Construction Contracting Bureau of 
the Montana Department of Transportation, 2701 Prospect Avenue, P.O. Box 201001, Helena, 
Montana 59620-1001. 
 
Prime bidders use the Electronic Bid System or bid on-line through Bid Express to produce a bid 
containing Proposal Forms, Schedule of Items, and Disadvantaged Business Enterprises (DBE) 
Requirements (if applicable). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MONTANA DEPARTMENT OF TRANSPORTATION 
 

Loran Frazier, Chairperson 
Montana Transportation Commission 

Christopher Dorrington 
Director of Transportation 

 
Contract No.EX125 

HB:ST:10612000AWD

CONTRACT #EX125 
AWARDED ON: APRIL 15, 2025 
TO: UNITED MATERIALS OF GREAT FALLS, INC.. 
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CURRENT QUESTIONS & ANSWERS 

106 - 10TH STREET NORTH DRAINAGE - GF - April 03, 2025 

Notifications 
No Notices available for this project. 

Amendments 
No Amendments available for this project. 

Clarifications 
No Clarifications available for this project. 

Questions 
No Questions available for this project. 

Q&A 1 of 1
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MONTANA DEPARTMENT OF TRANSPORTATION 
SCHEDULE OF ITEMS 

   

         

 

CONTRACT ID: EX125 
 

 
  

PROJECT:  SFCX 104-1(5)0    10612005000    10TH STREET NORTH DRAINAGE - GF 
 

  

 

 

SECTION: 0001 - STORM DRAIN REPAIR 

 

 

PROP LINE 
NO. 

ITEM 
NUMBER 

ITEM DESCRIPTION UNIT OF 
MEASURE 

QUANTITY 
 

 

0010 104030010 MISCELLANEOUS WORK UNIT 10,000.00 
 

 

0020 109200005 MOBILIZATION LS 1.00 
 

 

0030 202020136 REMOVE CONCRETE PAVEMENT SQYD 256.00 
 

 

0040 208010000 BMP ADMINISTRATION-LS LS 1.00 
 

 

0050 208010005 PAR BMP ADMINISTRATION-LS LS 1.00 
 

 

0060 208010200 TEMPORARY EROSION CONTROL-FIXED UNIT 500.00 
 

 

0070 301020340 CRUSHED AGGREGATE COURSE CUYD 43.00 
 

 

0080 501010404 PCCP SLAB REPLACEMENT SQYD 256.00 
 

 

0090 551020030 CONCRETE-CLASS GENERAL CUYD 1.20 
 

 

0100 603010020 FILL AND ABANDON PIPE CUYD 14.00 
 

 

0110 603012625 RCP 30 IN LNFT 134.00 
 

 

0120 603587020 REMOVE PIPE CULVERT LNFT 42.00 
 

 

0130 604000100 ADJUST MANHOLE EACH 2.00 
 

 

0140 609010200 CURB AND GUTTER-CONC LNFT 45.00 
 

 

0150 609010305 REMOVE CURB AND GUTTER LNFT 45.00 
 

 

0160 618030015 TRAFFIC CONTROL-FIXED UNIT 500.00 
 

 

0170 618030080 TRAFFIC CONTROL-LS LS 1.00 
 

 

     

     

     

     

     
 

 

 

AWARD COPY



SPECIAL PROVISIONS 

CONTRACT NO. EX125 

 

SECTION I – 3 – 

TABLE OF CONTENTS 
STATE FUNDED PROJECT(S) SFCX 104-1(5)0 

1. PROJECT DESCRIPTION [102] ......................................................................................... 4 

2. CONTRACT TIME [108] (REVISED 1-21-16) ...................................................................... 4 

3. CONTRACT DOCUMENTS [102] (REVISED 1-9-25) .......................................................... 4 

4. LABOR REQUIREMENTS [102] (REVISED 9-19-24) .......................................................... 5 

5. NEW SUBCONTRACTORS [102] (ADDED 4-04-24) .......................................................... 5 

6. SMALL BUSINESS ENTERPRISES REQUIREMENTS [102] (ADDED 5-16-24)................. 5 

7. PARTNERING [105] (ADDED 1-11-24 M) ............................................................................ 5 

8. STEEL PRICE ADJUSTMENT [106] (REVISED 11-14-24) .................................................. 5 

9. STATE PREFERENCE [107] (ADDED 1-1-03) .................................................................... 5 

10. NOTICE TO BIDDERS [108] (ADDED 3-17-11) ............................................................... 5 

11. PROTECTION OF STORM WATER DRAINAGE SYSTEM AND COMPLIANCE WITH 
LOCAL PERMIT REQUIREMENTS [208] (REVISED 11-14-24M) .................................... 6 

12. STORM WATER PERMITTING REQUIREMENTS UNDER THE MT POLLUTANT 
DISCHARGE ELIMINATION SYSTEM (MPDES) [208] (REVISED 8-10-23) .................... 6 

13. PROTECTION OF AQUATIC RESOURCES [208] ........................................................... 8 

14. ACM SMELTER SOIL DISTURBANCE ............................................................................ 9 

15. PETROLEUM CONTAMINATED SOIL ............................................................................ 9 

16. STORM DRAIN GASKETS ............................................................................................ 10 

17. MONITORING WELL PROTECTION ............................................................................. 10 

18. NOISE IMPACT [208] (REVISED 5-24-12) .................................................................... 10 

19. SEQUENCING .............................................................................................................. 10 

20. FIELD VERIFY DRAINAGE PIPES AND STRUCTURES .............................................. 10 

21. EXISTING UTILITIES .................................................................................................... 10 

22. STATUS OF UTILITIES [108] .......................................................................................... 11 

23. ABANDON EXISTING CULVERT.................................................................................... 11 

24. TRAFFIC CONTROL ..................................................................................................... 12 

 
SECTION II    SECTION III 
Nondiscrimination Notice  Standard Provisions & Requirements 
 

AWARD COPY



SPECIAL PROVISIONS 

CONTRACT NO. EX125 

 

SECTION I – 4 – 

SPECIAL PROVISIONS 
STATE FUNDED PROJECT NO(S). SFCX 104-1(5)0 

(REVISED 4-03-25) 
The following special provisions are hereby made part of the contract and supplement 

and/or supersede any sections of the Standard Specifications of Road and Bridge Construction, 
adopted by the Montana Department of Transportation and the Montana Transportation 
Commission and all supplements thereto in conflict therewith. 

The following documents are hereby incorporated by reference into this contract: 

• “Question and Answer Forum”: 
Question and Answer Forum 

• “Standard Specifications for Road and Bridge construction”: 
Standard Specifications January 2025  

• The most recent version of the Detailed Drawings: 
Detailed Drawings 

• The most recent version of the Materials Manual: 
Materials Manual January 9, 2025  

The latest version of the Standard Specifications, Biannual updates, and revision 
summaries can be found at the following website: Standard Specifications 

The Question-and-Answer Forum opens at 5:00 p.m. on the bid letting advertisement 
date and closes at 10:00 a.m. on the Monday before the bid letting. If Monday is a state holiday, 
the forum will close on Friday before the bid letting at 3:00 p.m. Answers provided by the 
Department to the questions, clarifications, and notifications can be posted up to 5:00 p.m. on 
the day before the letting. 

The U.S. Department of Transportation (DOT) operates a toll-free number at 
1-800-424-9071, 24 hours a day - 7 days a week. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use this number to report such 
activities. All information will be treated confidentially, and callers may remain anonymous. 

The Department attempts to provide reasonable accommodations for any known 
disability that may interfere with a person participating in any service, program, or activity of the 
Department. Alternate accessible formats of this document will be provided upon request. If 
reasonable accommodation is needed to participate in Department bid lettings, call the Civil 
Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)]. 
 
1. PROJECT DESCRIPTION [102] 

The 10th Street North Drainage – GF project will install a new storm drain pipe, remove 
and abandon a failed storm drain pipe, and fill in subsurface voids around the failed pipe under 
North River Drive and the Rivers Edge Trail in Great Falls. The project is located in Cascade 
County.  

 
2. CONTRACT TIME [108] (REVISED 1-21-16) 

The work begins on the effective date stated in the Notice to Proceed (NTP) and is to be 
completed in 25 Working Days. The NTP will be issued with an effective date of May 12, 2025.  

 
3. CONTRACT DOCUMENTS [102] (REVISED 1-9-25) 

The following documents are now available within the Contractors Reference Material on 
the Department’s Contracting and Bidding webpage 
https://www.mdt.mt.gov/business/contracting/ : 

1) Table of Contractor’s Submittals. (Revised 3-7-24) 
2) Traffic Control Rate Schedule (Revised 3-9-23) 
3) Erosion Control Rates (Revised 1-09-25) 
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4. LABOR REQUIREMENTS [102] (REVISED 9-19-24) 
Pay the minimum wage rates contained elsewhere in the bid package.  Comply with the 

required contract provisions contained in the form FHWA 1273 included with this contract.  To 
obtain more information, contact the Department’s Construction Engineering Services Bureau at 
2701 Prospect, Helena, MT (406)475-2258, (800)335-7592 (TTY) or (406)444-7297 (Fax).  

Executive Orders 13658 and 13706 do not apply to this contract. 
 
5. NEW SUBCONTRACTORS [102] (ADDED 4-04-24) 

The contract amount will be increased by a maximum of $10,000 via change order if the 
Prime Contractor uses a DBE or SBE certified firm that has not worked on a federal-aid MDT 
contract in the past three years. The incentive amount will be applied in accordance with the 
following table. 
 

Subcontract Amount Added Contract Amount 

≤ $15,000 $1,000 

$15,001-$50,000 $2,500 

$50,001-$100,000 $5,000 

≥ $100,000 $7,500 
Note: The table is representative for one subcontract. 

 

Payment will be made once the subcontract has been fully executed and will be paid 
under the bid item NEW DBE-SBE INCENTIVE. 

 
6. SMALL BUSINESS ENTERPRISES REQUIREMENTS [102] (ADDED 5-16-24) 

Rescind “DBE requirements” and replace with “DBE and SBE requirements” within the 
following subsections: 

1) 102.02 Contents of Bid Package. 
2) 102.07 Bidding Requirements. 
3) 102.08J Rejection of Bid Proposal. 

 
7. PARTNERING [105] (ADDED 1-11-24 M)  

In accordance with Subsection 105.05.1, this contract requires Level II facilitation. 
 

8. STEEL PRICE ADJUSTMENT [106] (REVISED 11-14-24) 
In accordance with Subsection 106.09.1, the base price per pound of steel for this 

contract is: $1.05. 
 

9. STATE PREFERENCE [107] (ADDED 1-1-03) 
This project does not involve federal aid funds; therefore the following preferences apply: 
A. Under the provisions of 18-2-403, MCA, give preference to the employment of 

bona fide Montana residents in the performance of the work on this project. 
B. Under the provisions of 18-1-102(1)(a)(i), MCA, a resident bidder can be given a 

preference only against a non-resident bidder from a state or country that itself enforces a 
preference in favor of its resident bidders, equal to the amount of preference that state or 
country gives to its bidders. 
 
10. NOTICE TO BIDDERS [108] (ADDED 3-17-11) 

The construction of this project is wholly contingent on MDT’s continued receipt of state 
funds.  If state funds are reduced or not received, the Department may choose to terminate the 
contract for convenience under the provisions of Subsection 108.10.  Any bidder on this project, 
by submitting its bid, understands and accepts the possibility of the contract being terminated in 
the event state funds are reduced or not available and by submitting a bid, each bidder waives 

AWARD COPY



SPECIAL PROVISIONS 

CONTRACT NO. EX125 

 

SECTION I – 6 – 

any claims for costs or damages other than as specifically allowed by Subsection 108.10.2.  In 
particular, bidders understand and accept that no payment will be allowed for any claimed 
anticipated profit for work not performed. 
 
11. PROTECTION OF STORM WATER DRAINAGE SYSTEM AND COMPLIANCE WITH 
LOCAL PERMIT REQUIREMENTS [208] (REVISED 11-14-24M) 

This project is located within an area designated by the Montana Department of 
Environmental Quality (DEQ) as a regulated MS4. Contact the City of Great Falls Public Works - 
Engineering, PO Box 5021, 1005 25th Ave NE, Great Falls, MT, 59403, phone 406-727-8390 
and Cascade County Public Works - Planning, 279 Vaughn South Frontage Road, Great Falls, 
MT 59404, phone 406-454-6919 to determine if additional requirements are in place for 
construction storm water discharges that would affect this project. 

Review Subsection 208.03.1(C) for more information. 
 
12. STORM WATER PERMITTING REQUIREMENTS UNDER THE MT POLLUTANT 
DISCHARGE ELIMINATION SYSTEM (MPDES) [208] (REVISED 8-10-23) 

A. Description. The DEQ regulates storm water discharges under the MPDES 
program. If the bid package contains blank erosion control plans, a construction storm water 
discharge permit authorization will be required. If not, a storm water discharge permit 
authorization may be required for this project depending on Contractor’s operations. Sum the 
disturbance area (as defined by DEQ) identified in the contract with the area of disturbance 
caused by contractor operations to determine if the permit acreage threshold is exceeded. 
Contractor operations can include, but are not limited to, the following support activities: staging 
areas, access roads, material storage areas, temporary concrete, or asphalt batch plants, 
borrow areas, areas used for fill placement, etc. If the summed disturbance area is one acre or 
more, use the DEQ authorization to discharge under the MPDES General Permit for Storm 
Water Discharges Associated with Construction Activity (General Permit) for this project. In 
order to facilitate permit transfer, separate NOI packages are required for areas within the right-
of-way and areas outside of the right-of-way. A NOI package includes a Notice of Intent, with a 
topographic map, a SWPPP, the erosion control plans, sage grouse consultation letter, if 
applicable, and supporting documentation. 

Blank Erosion Control Plans, and a topographic map, are provided with the plans if the 
plans include greater than 1 acre of disturbance. Complete the erosion control plans as required 
by the general permit. Complete the SWPPP using DEQ’s most current SWPPP Form. 

B. Materials. Follow the requirements described in the Department’s Erosion and 
Sediment Control Best Management Practices Manual (December 2016). Rescind Section 208 
detailed drawings. Submit to the Project Manager for review and acceptance BMPs proposed 
for use that are not included in the Manual. 

C. Construction Requirements. 
1) MPDES Permit Required. 
a) Submit one NOI package and the associated fees to DEQ for ground disturbance 

areas shown in the plans or within the right-of-way. For ground disturbance areas shown in the 
plans and any other areas within the right-of-way where Contractor activities causing ground 
disturbance are planned, the Contractor is the sole permittee until construction is complete and 
the General Permit is transferred to the Department or another entity. 

The Department is not responsible for delays caused by incomplete or inaccurate 
submittals by the Contractor. 

Comply with the requirements of the General Permit and implement the SWPPP. Provide 
an electronic copy of the NOI Package submitted to DEQ and confirmation for receipt of a 
complete NOI Package from DEQ to the Project Manager prior to conducting any ground 
disturbance activities. 
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Do not begin construction activities until the required copy of the NOI Package submitted 
to DEQ and confirmation for receipt of a complete NOI Package from DEQ is received by the 
Project Manager. 

b) Furnish and install public signage as required by the General Permit. Include the 
cost of the required sign(s) in the Temporary Erosion Control Lump Sum bid item. Submit a 
separate NOI package and the associated fees to DEQ for ground disturbance and support 
activity areas outside the right-of-way and not shown in the plans. Contractor furnished material 
sources, staging areas, plant sites, or any other Contractor caused ground disturbance outside 
the right-of-way and not shown in the plans, are the Contractor's responsibility and must be 
submitted under a separate NOI package from the ground disturbance within the right-of-way. 
For all support activities outside the right-of-way which are not part of a larger commercial 
operation serving multiple unrelated construction activities and will not continue operation 
beyond the completion of the contracted road construction activity, a notice of intent package 
must be submitted to DEQ to obtain an authorization under the General Permit. Sand and 
gravel borrow area operations, gravel pits, and/or concrete batch plants that will continue 
operation beyond the completion of the contracted road project, are part of a larger commercial 
operation, or serving multiple unrelated construction activities, must obtain permit coverage 
under the Multi-Sector General Permit for Storm Water Discharges Associated with Industrial 
Activity (MSGP) regardless of acreage size of the activity if the activity does not already have 
MSGP authorization. The Contractor is the sole permittee until stabilization is complete and the 
General Permit is terminated or transferred to another entity. The Department is not responsible 
for delays caused by incomplete or inaccurate submittals to DEQ by the Contractor. 

Provide copies of all NOI Packages submitted to DEQ and confirmations for receipt of 
complete NOI Packages from DEQ to the Project Manager prior to conducting any ground 
disturbance activities. 

Be responsible for all temporary erosion, sediment, and pollution prevention controls for 
Contractor furnished material sources, staging areas, plant sites, or any other Contractor 
caused ground disturbance outside the right-of-way and not shown in the plans. 

c) Complete and document all inspections in accordance with the requirements of 
the General Permit. Use DEQ’s most current self-inspection form available online at: 
https://deq.mt.gov/files/Water/WQInfo/Documents/WPBForms/2023-Attachment-B-
MTR100000.pdf. Provide a copy of all inspection reports to the Project Manager within 7 
calendar days of the inspection. 

Report potential noncompliance in accordance with applicable regulations, guidance, 
and permit conditions. Submit to the Project Manager within 7 calendar days of sending or 
receiving all correspondence to or from regulatory agencies regarding potential noncompliance 
or violations. 

The temporary erosion and sediment control measures and devices to prevent pollution 
and control sediment transport and soil erosion will be inspected as part of the final inspection to 
ensure they are maintained and functioning properly. Do not transfer or terminate the General 
Permit coverage until the BMPs are inspected and accepted and all records required under the 
permit, including inspection and monitoring reports, are furnished to the Project Manager and 
authorization is received from the Department. The Department may require that certain BMPs 
be replaced by another type of BMP as a condition of permit transfer. 
Upon approval of site conditions, measures, devices and all pertinent records, the Department 
will notify the Contractor to begin the Permit Transfer Notification in DEQ FACTS. Once 
completed, provide verification that all fees have been paid and the permit is ready for transfer 
in DEQ FACTS. The Department is not liable for the completeness or accuracy of Contractor 
records completed prior to the permit transfer. Ensure permit conditions and responsibilities are 
met until confirmation of the transfer is received from DEQ. Defend and hold the Department 
harmless from any violations, claims, enforcement actions, penalties or fines issued for 
Contractor activities or recordkeeping that occurred prior to the transfer of the General Permit. 
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If the Department concurs that final stabilization has been met during the final walk-
through, the Contractor may submit a Notice of Termination form to DEQ. Pay the annual fee 
invoice due at the time of termination. Submit the annual fee invoice to the Project Manager for 
reimbursement. 

2) MPDES Permit not Required. 
The BMP-Administration item is included in contracts that may not meet either criteria for 

an MPDES permit but include ground disturbing activities. Complete BMP inspections and 
install BMPs, if necessary, in accordance with Section 208, if no storm water permit is required. 
Utilize form MDT-ENV-014, Water Pollution Control Inspection Report. A certified SWPPP 
Administrator is not required to conduct the inspections if no permit is required. 

D. Method of Measurement. DEQ MPDES fees and monitoring costs associated 
with obtaining and maintaining the General Permit for ground disturbance areas both within and 
outside the right-of-way are not measured separately for payment. 

If no permit is necessary, include the cost of all erosion control, devices, and inspections 
in the BMP-Administration bid item. 

E. Basis of Payment. No additional payment will be made for the DEQ MPDES fees 
and monitoring costs associated with the General Permit. Include these costs in the Temporary 
Erosion Control-Lump Sum bid item. 

For project including the BMP-Administration item, include the cost of all erosion control, 
devices, and inspections in the BMP-Administration bid item. Partial payment for the BMP-
Administration will be monthly based on the lump sum contract price in accordance with Table 
208-2 in Subsection 208.05.1. 

Payment for BMPs required by an event or extra work, and approved by the Project 
Manager, will be measured and paid for in accordance with the Erosion Control Rate Schedule 
contained in the contract at a unit price of $1.00 per unit. 
 
13. PROTECTION OF AQUATIC RESOURCES [208] 

A. Description. Aquatic resources are protected under federal, state, and tribal laws and 
regulations including but not limited to the Clean Water Act and the Stream Protection Act. The 
following approximate location(s) have been identified as apparent aquatic resources in the 
project limits: 

• The area between the Rivers Edge Trail and the Missouri River and at the outlet 
of the culvert to be plugged and abandoned is considered the bank of the 
Missouri River and there are wetlands present. 

Additional aquatic resources may be present within the project limits. Coordinate with the 
Project Manager to identify these areas in the field. 

B. Construction. Materials are prohibited from placement in aquatic resources, 
including wetlands and the bank of the Missouri River. Impacts to aquatic resources resulting 
from project activities have not been permitted or authorized. Impacts to these areas and 
associated consequences are the responsibility of the Contractor. 

1) Conduct work in a manner that avoids any material from leaving the culvert to be 
plugged and abandoned, fill placement below (south) Rivers Edge Trail, equipment access 
below (south) Rivers Edge Trail, removal of vegetation below (south) River’s Edge Trail. Prevent 
all material from entering aquatic resources. 

2) Implement BMPs to prevent placement of materials in aquatic resources. BMPs 
may include: 

a) A stable physical barrier that prevents 100% of material from entering aquatic 
resource areas. 

3) Remove and dispose of any physical BMPs upon completion of the project work. 
C. Measurement and Payment. Work and materials to protect aquatic resources is 

measured by the lump sum. Include the costs to install, maintain, and remove BMPs in the unit 
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price for PAR-BMP ADMINISTRATION – LS. Payment for the lump sum item will be in 
accordance with Table 208-2 of the Standard Specifications.  

 
14. ACM SMELTER SOIL DISTURBANCE 

A. Description.  Project is located within the ACM Smelter & Refinery Federal 
Superfund Boundary.   

1) Soil samples collected from 0 to 2 feet detected arsenic and lead contamination 
at levels that exceed DEQ Background Threshold Values.  Arsenic concentrations also exceed 
EPA Regional Screening Levels.  

B. Materials. Contaminated Soil Disturbance is all excavated and disturbed soil on 
the project. 

C. Construction.  No soil may leave the project site.  Re-use all excavated material 
on the project.  Do not haul any material off-site. 

1) The Contractor Superintendent’s responsibilities within this contract include 
advising all primary and subcontracting employees working on the project site of elevated lead 
and arsenic levels in the project material. 

2) Contact each employee by means acceptable to the Engineer.  Suitable contact 
means include a posting and notification to all employees on the Contractor’s Job Board, hand-
outs and notification at the first regular job meeting, or by direct mailing prior to commencing 
work. 

3) Provide the appropriate notification that must include: 
a) Do not eat or smoke in the work area. 
b) Wash well before eating or smoking. 
c) Do not wear work clothes or shoes into your home. 
d) Wash work clothes separately from children’s clothing. 
e) Do not allow pets or children in the work area. 
f) Any other recommendation by an industrial hygienist. 
D. Method and Payment.  Payment for all costs associated with contaminated soil 

disturbance is included in other items. 
 
15. PETROLEUM CONTAMINATED SOIL  

A. Description. Residual petroleum contamination associated with Calumet Refinery 
is present underneath the project site.  It is not anticipated that contamination will be 
encountered at levels above direct contact concentrations. Petroleum contamination can be 
recognized by a strong petroleum odor and dark staining of soil.   

B. Materials. Any obvious petroleum contamination with increasing severity over 
four feet in depth. 

C. Construction.  Stop work and notify Project Engineer. 
1) Handle petroleum contaminated material in accordance with Standard 

Specification 208.03.8C. 
2) Stockpile material on visqueen and cover. 
3) Ventilate trench of any fugitive vapors prior to any entry.  
4) Install Impervious trench plug material on east and west limits of contamination if 

encountered along installation of new storm drain. 
a) Trench plugs to be installed from Controlled Low strength Material (CLSM). 
b) Trench plugs are to be a minimum of 5 ft. long along the storm drain. 
c) Place an impervious liner 10 ml or thicker under the bedding fill in-between the 

trench plugs. 
d) Key the sides and bottom of the plug a minimum of 18 inches into the trench wall 

and below the bottom of the bedding. 
e) The top of the plug must extend to within 18 inches of the top of the grade. 
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D. Method and Payment.  All activities regarding excavation, stockpiling, 
transporting, disposing contaminated soil, trench venting and if necessary all labor, materials, 
equipment and incidentals to provide, load, haul, place and consolidate the CLSM to be covered 
under Force Account. 
 
16. STORM DRAIN GASKETS 

A. Description: Storm Drain is located downgradient of petroleum facilities with a 
potential of release of petroleum contamination to subsurface. 

B. Materials: Install ASTM 1619-23 CL B or CL D petroleum resistant gaskets along 
the RCP pipe joints. Nitrile gaskets are required. 

C.  Method and Payment: Include the cost of furnishing and installing Petroleum 
resistant gaskets in the unit cost of other storm drain items.  No separate measurement or 
payment will be made. 
 
17. MONITORING WELL PROTECTION 

A. Description.  Groundwater monitoring wells are present at coordinates 
1526507.74, 1198104.53 and 1526649.31, 1198086.40 (NAD83 Montana State Plane 2500). 
Monitoring wells are usually completed flush to grade with a metal lid designated monitoring 
well. Monitoring wells should not be impacted by trenching activities. 

B. Construction. The contractor is responsible for protecting monitoring wells from 
damage during construction activities. 

C. Method and Payment. Payment is included in other items. 
 
18. NOISE IMPACT [208] (REVISED 5-24-12) 

To minimize construction noise impacts on the local residents, no construction activities 
will be allowed between the hours of 10 p.m. and 6 a.m. without express written approval from 
the Project Manager. 
 
19. SEQUENCING 

A. Sequence completion of the work in the following order.  
Plug the existing culvert and install the new culvert as shown in the plans prior to 

removal and fill and abandon the existing culvert.  
B. No additional compensation will be considered for work necessary to meet this 

requirement.  
 

20. FIELD VERIFY DRAINAGE PIPES AND STRUCTURES 
A. Description.  Field verify size, type, material, shape, and horizontal and vertical 

alignments of existing storm drain pipes and structures prior to ordering new materials. 
B. Construction Requirements.  Connect existing storm drain pipes and structures 

as shown in the plans. 
C. Method of Measurement.  None. 
D. Basis of Payment.  Include in the cost of manhole structures, storm drain pipe, or 

related bid items. 
 

21. EXISTING UTILITIES  
A. Utilities of record are shown on the construction plans insofar as it is possible to 

do so. The location of underground utilities as shown in the drawings is approximate and MDT 
assumes no responsibility for determining the exact location. Failure of MDT to show the 
existence of subsurface objects or installations on the plans does not relieve the Contractor 
from responsibility to make independent checks on the ground, nor from all liability for damages 
resulting from his operations. The contractor is solely responsible for any damage done.  
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B. There is an existing 24-inch-high pressure gas main adjacent to the new culvert. 
Contact Tony Pietryowski (406) 791-7536 at Energy West prior to excavation near this utility. 

C. NorthWestern Energy pressure gas transmission is in the area. A NorthWestern 
Energy representative will need to be on site during excavation. Contact Rachael D’Amica (406) 
497-2215 Office (406) 490-3752 or Joe Carmody (406) 422-3276 at least 48 hours prior to 
excavation.  

D. Contact Don Hesse (406-403-9684) with Black Eagle Sewer a minimum of 48 
hours prior to excavation. 

E. No separate measurements or payment will be made for this work. Include costs 
in the price of associated work items. All other utility work required by the Contract Documents 
is incidental to associated work items unless specifically listed in the summaries or in these 
specials for payment. 
 
22. STATUS OF UTILITIES [108] 

Electrical service utility relocation work is not complete and will not be complete as of the 
letting date and contract award date.  Project work must be coordinated with the utility company 
relocation activities until the utility relocation work is complete.  Under no circumstances will a 
delay in relocating utility facilities be considered as justification for additional compensation.  

The project EPM will contact Taylor Davis with NorthWestern Energy approximately 4 
weeks prior to construction to coordinate an electrical service disconnect and reconnect during 
construction. NorthWestern Energy will de-energize the electrical service, splice in additional 
conductor as necessary to provide separation between the new pipe and the existing electrical 
service crossing and re-energize the service when the crossing is complete.  

The contractor is responsible for contacting NorthWestern Energy for detailed schedule 
and coordination at least two weeks prior to construction. Contact Taylor Davis at 406-799-0255. 
Work necessary to cross the electrical service in coordination with NorthWestern Energy must 
be completed during a single workday up to a maximum of 8 hours Monday through Friday 
between the hours of 8AM and 4:30PM.  

Should unforeseen conditions arise which substantially delay the utility relocation work, 
and the delay results directly in a delay to the project work, make a written request to the 
department for a time extension, see Subsection 108.07.4. NorthWestern Energy billing for 
NorthWestern Energy work is not anticipated. Any unanticipated NorthWestern Energy fees will 
be paid by the contractor. The Department will reimburse the invoice amount for a single  

NorthWestern mobilization to de-energize the service, splice in a new conductor, and re-
energize the service. Reimbursement will be paid for as Miscellaneous Work. Include the cost of 
meeting these contract requirements in the cost of other items. No additional compensation will 
be considered for the work necessary to meet this requirement.  
 
23. ABANDON EXISTING CULVERT.  

The vertical grade and alignment of the existing 30” culvert is unverified.  
A. The design intent is to: 
1) fill the culvert void and voids around the culvert between the existing manhole 

and the south side of North River Road without disturbing other underground facilities and  
2) fill and abandon the culvert between North River Road and the outfall without any 

ground disturbance south beyond the south curb of North River Road and without disturbing the 
Rivers Edge Trail.  

B. Remove Culvert – The removal limits and surfacing quantities are based on 
leaving in place the length necessary to plug the existing culvert at the manhole as shown in the 
plans and an assumed straight vertical profile grade between the culvert inlet and outlet. As-built 
information indicates the actual depths of excavation are anticipated to be less than the 
assumed culvert profile. 
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C. Construction means and methods – Alternative means and methods of achieving 
the design intent are subject to EPM approval.  

 
24. TRAFFIC CONTROL 

The contractor is responsible for the coordination with Cascade County for removal and 
replacement or maintenance of the existing traffic control. Contact Les Payne at      (406) 454-
6920 or (406) 788-0716 prior to construction.  

 
 
 
 
END OF SECTION I 
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MDT NONDISCRIMINATION AND 
DISABILITY ACCOMMODATION NOTICE 

Montana Department of Transportation (“MDT”) is committed to conducting all of its business in an 
environment free from discrimination, harassment, and retaliation. In accordance with State and 
Federal law MDT prohibits any and all discrimination and protections are all inclusive (hereafter 
“protected classes”) by its employees or anyone with whom MDT does business: 

      Federal protected classes       State protected classes 
Race, color, national origin, 
sex, sexual orientation, gender identity, 
age, disability, income-level & Limited 
English Proficiency 

Race, color, national origin, parental/marital status, 
pregnancy, childbirth, or medical conditions related to 
pregnancy or childbirth, religion/creed, social origin or 
condition, genetic information, sex, sexual orientation, 
gender identification or expression, ancestry, age, 
disability mental or physical, political or religious 
affiliations or ideas, military service or veteran status, 
vaccination status or possession of immunity passport 

For the duration of this contract/agreement, the PARTY agrees as follows: 

(1) Compliance with Regulations: The PARTY (hereinafter includes consultant) will comply with all
Acts and Regulations of the United States and the State of Montana relative to Non-
Discrimination in Federally and State-assisted programs of the U.S. Department of
Transportation and the State of Montana, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

(2) Non-discrimination:

a. The PARTY, with regard to the work performed by it during the contract, will not
discriminate, directly or indirectly, on the grounds of any of the protected classes in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment, employment, and all other activities being performed under this
contract/agreement.

b. The PARTY will provide notice to its employees and the members of the public that it
serves that will include the following:

i. A statement that the PARTY does not discriminate on the grounds of any
protected classes.

ii. A statement that the PARTY will provide employees and members of the public
that it serves with reasonable accommodations for any known disability, upon
request, pursuant to the Americans with Disabilities Act as Amended (ADA).

iii. Contact information for the PARTY’s representative tasked with handling non- 
discrimination complaints and providing reasonable accommodations under the
ADA.

iv. Information on how to request information in alternative accessible formats.

SECTION II 1 of 4
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c. In accordance with Mont. Code Ann. § 49-3-207, the PARTY will include a provision, in all
of its hiring/subcontracting notices, that all hiring/subcontracting will be on the basis of
merit and qualifications and that the PARTY does not discriminate on the grounds of any
protected class.

(3) Participation by Disadvantaged Business Enterprises (DBEs):

a. If the PARTY receives federal financial assistance as part of this contract/agreement, the
PARTY will make all reasonable efforts to utilize DBE firms certified by MDT for its
subcontracting services. The list of all currently certified DBE firms is located on the MDT
website at mdt.mt.gov/business/contracting/civil/dbe.shtml

b. By signing this agreement, the PARTY assures MDT that:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The contractor 
shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

c. The PARTY must include the above assurance in each contract/agreement the PARTY
enters.

(4) Solicitation for Subcontracts, Including Procurement of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation, made by the PARTY for work to be
performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the PARTY of the PARTY’s obligation
under this contract/agreement and all Acts and Regulations of the United States and the State of
Montana related to Non-Discrimination.

(5) Information and Reports: The PARTY will provide all information and reports required by the
Acts, Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information and its facilities as may be determined by MDT or
relevant US DOT Administration to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the PARTY will so certify to
MDT or relevant US DOT Administration, as appropriate, and will set forth what efforts it has
made to obtain the information.

(6) Sanctions for Noncompliance: In the event of a PARTY’s noncompliance with the Non- discrimination
provisions of this contract/agreement, MDT will impose such sanctions as it or the relevant US DOT
Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the PARTY under the contract/agreement until the PARTY
complies; and/or

b. Cancelling, terminating, or suspending the contract/agreement, in whole or in part.
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(7) Pertinent Non-Discrimination Authorities: During the performance of this contract/agreement,
the PARTY, for itself, its assignees, and successor in interest, agrees to comply with the following
non-discrimination statutes and authorities; including but not limited to:

Federal 

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21;

- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C.
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

- Airport and Airways Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

- The Civil Rights Restoration Act of 1987, (PL 100-209), (broadened the scope, coverage, and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975, and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid recipients,
sub-recipients, and contractors, whether such programs or activities are Federally funded or
not);

- Titles II and III of the Americans with Disabilities Act, which prohibits discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

- The Federal Aviation Administration’s Non-Discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which prevents discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

- Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English Proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);
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- Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. § 1681 et seq.).

- Executive Order 13672 prohibits discrimination in the civilian federal workforce on the basis of
gender identity and in hiring by federal contractors on the basis of both sexual orientation and
gender identity.

State 

- Mont. Code Ann. § 49-3-205 Governmental services;

- Mont. Code Ann. § 49-3-206 Distribution of governmental funds;

- Mont. Code Ann. § 49-3-207 Nondiscrimination provision in all public contracts.

(8) Incorporation of Provisions: The PARTY will include the provisions of paragraph one through
seven in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and/or directives issued pursuant thereto. The
PARTY will take action with respect to any subcontract or procurement as MDT or the relevant
US DOT Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the PARTY becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the PARTY may request MDT
to enter into any litigation to protect the interests of MDT. In addition, the PARTY may request
the United States to enter into the litigation to protect the interests of the United States.
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MONTANA 
PREVAILING WAGE RATES FOR HIGHWAY CONSTRUCTION SERVICES 2025 

Effective: January 11, 2025 

Greg Gianforte, Governor 
State of Montana 

Sarah Swanson, Commissioner 
Department of Labor & Industry 

To obtain copies of prevailing wage rate schedules, or for information relating to public works projects and payment of prevailing 
wage rates, visit ESD at erd.dli.mt.gov/labor-standards or contact: 

Employment Standards Division 
Montana Department of Labor and Industry 
P. O. Box 8011 
Helena, MT 59604
Phone 406-444-6543 

The department welcomes questions, comments, and suggestions from the public. In addition, we’ll do our best to provide 
information in an accessible format, upon request, in compliance with the Americans with Disabilities Act. 

MONTANA PREVAILING WAGE REQUIREMENTS 

The Commissioner of the Department of Labor and Industry, in accordance with Sections 18-2-401 and 18-2-402 of the 
Montana Code Annotated (MCA), has determined the standard prevailing rate of wages for the occupations listed in this 
publication. 

The wages specified herein control the prevailing rate of wages for the purposes of Section 18-2-401, et seq., MCA. It is required 
each employer pay (as a minimum) the rate of wages, including fringe benefits, travel allowance, zone pay and per diem 
applicable to the district in which the work is being performed as provided in the attached wage determinations.  

All Montana Prevailing Wage Rates are available on the internet at erd.dli.mt.gov/labor-standards or by contacting the 
department at (406) 444-6543. 

In addition, this publication provides general information concerning compliance with Montana’s Prevailing Wage Law and the 
payment of prevailing wages. For detailed compliance information relating to public works contracts and payment of prevailing 
wage rates, please consult the regulations on the internet at erd.dli.mt.gov/labor-standards or contact the department at (406) 
444-6543.

SARAH SWANSON 
Commissioner 
Department of Labor and Industry 
State of Montana 

Effective 01-11-25
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A. Date  of  Publication  January 13, 2025

B. Definition  of Highway Construction
The Administrative Rules of Montana (ARM), 24.17.501(3) – (3)(b), states “Highway construction projects include, 
but are not limited to, the construction, alteration, or repair of roads, streets, highways, runways, taxiways, alleys, 
trails, paths, and parking areas, bridges constructed or repaired in conjunction with highway work, and other similar 
projects not incidental to building construction or heavy construction.

Highway construction projects include, but are not limited to, alleys, base courses, bituminous treatments, bridle 
paths, concrete pavement, curbs, excavation and embankment (for road construction), fencing (highway), grade 
crossing elimination (overpasses or underpasses), guard rails on highways, highway signs, highway bridges 
(overpasses, underpasses, grade separation), medians, parking lots, parkways, resurfacing streets and highways, 
roadbeds, roadways, runways, shoulders, stabilizing courses, storm sewers incidental to road construction, street 
paving, surface courses, taxiways, and trails.” 

C. Definition of Public Works Contract
Section 18-2-401(11)(a), MCA defines “public works contract” as “…a contract for construction services let by the
state, county, municipality, school district, or political subdivision or for nonconstruction services let by the state,
county, municipality, or political subdivision in which the total cost of the contract is in excess of $25,000...”.

D. Prevailing Wage Schedule
This publication covers only Highway Construction occupations and rates in the specific localities mentioned herein.
These rates will remain in effect until superseded by a more current publication. Current prevailing wage rate
schedules for Building Construction, Heavy Construction and Nonconstruction Services occupations can be found
on the internet at https://erd.dli.mt.gov/labor-standards/state-prevailing-wage-rates/ or by contacting the department at
(406) 444-6543.

E. Rates to Use for Projects
ARM, 24.17.127(1)(c), states “The wage rates applicable to a particular public works project are those in effect at the
time the bid specifications are advertised.”

F. Wage Rate Adjustments for Multiyear Contracts
Section 18-2-417, MCA states:
“(1) Any public works contract that by the terms of the original contract calls for more than 30 months to fully
perform must include a provision to adjust, as provided in subsection (2), the standard prevailing rate of wages to
be paid to the workers performing the contract.

(2) The standard prevailing rate of wages paid to workers under a contract subject to this section must be adjusted
12 months after the date of the award of the public works contract. The amount of the adjustment must be a 3%
increase. The adjustment must be made and applied every 12 months for the term of the contract.

(3) Any increase in the standard rate of prevailing wages for workers under this section is the sole responsibility of
the contractor and any subcontractors and not the contracting agency.”

Effective 01-11-25
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G. Fringe Benefits
Section 18-2-412, MCA states:

“(1) To fulfill the obligation...a contractor or subcontractor may: 

(a) pay the amount of fringe benefits and the basic hourly rate of pay that is part of the standard prevailing rate of
wages directly to the worker or employee in cash;

(b) make an irrevocable contribution to a trustee or a third person pursuant to a fringe benefit fund, plan, or
program that meets the requirements of the Employee Retirement Income Security Act of 1974 or that is a bona
fide program approved by the U. S. department of labor; or

(c) make payments using any combination of methods set forth in subsections (1)(a) and (1)(b) so that the
aggregate of payments and contributions is not less than the standard prevailing rate of wages, including fringe
benefits and travel allowances, applicable to the district for the particular type of work being performed.

(2) The fringe benefit fund, plan, or program described in subsection (1)(b) must provide benefits to workers or
employees for health care, pensions on retirement or death, life insurance, disability and sickness insurance, or
bona fide programs that meet the requirements of the Employee Retirement Income Security Act of 1974 or that
are approved by the U. S. department of labor.”

Fringe benefits are paid for all hours worked (straight time and overtime hours).  However, fringe benefits are not to 
be considered a part of the hourly rate of pay for calculating overtime, unless there is a collectively bargained 
agreement in effect that specifies otherwise. 

H. Dispatch City
ARM, 24.17.103(11), defines dispatch city as “...the courthouse in the city from the following list which is closest to the
center of the job: Billings, Bozeman, Butte, Great Falls, Helena, Kalispell, Miles City, Missoula and Sidney.”

I. Zone Pay
Zone pay is not travel pay.  ARM, 24.17.103(25), defines zone pay as “...an amount added to the base pay; the combined
sum then becomes the new base wage rate to be paid for all hours worked on the project. Zone pay must be determined
by measuring the road miles one way over the shortest practical maintained route from the dispatch city to the center of
the job.”  See section H above for a list of dispatch cities.

J. Computing Travel Benefits
ARM, 24.17.103(23), states “ ‘Travel pay,’ also referred to as ‘travel allowance,’ is and must be paid for travel both to
and from the job site, except those with special provisions listed under the classification.  The rate is determined by
measuring the road miles one direction over the shortest practical maintained route from the dispatch city or the
employee's home, whichever is closer, to the center of the job.”  See section H above for a list of dispatch cities.

K. Per Diem
ARM, 24.17.103(19), states “ ‘Per diem’ typically covers costs associated with board and lodging expenses. Per diem is
paid when an employee is required to work at a location outside the daily commuting distance and is required to stay at
that location overnight or longer.”

L. Apprentices
Wage rates for apprentices registered in approved federal or state apprenticeship programs are contained in those
programs.  Additionally, Section 18-2-416(2), MCA states “…The full amount of any applicable fringe benefits must
be paid to the apprentice while the apprentice is working on the public works contract.”  Apprentices not registered
in approved federal or state apprenticeship programs will be paid the appropriate journey level prevailing wage rate
when working on a public works contract.

Effective 01-11-25
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M. Posting Notice of Prevailing Wages
Section 18-2-406, MCA, provides that contractors, subcontractors, and employers who are “…performing work or
providing construction services under public works contracts, as provided in this part, shall post in a prominent and
accessible site on the project or staging area, not later than the first day of work and continuing for the entire
duration of the project, a legible statement of all wages and fringe benefits to be paid to the employees.”

N. Employment Preference
Sections 18-2-403 and 18-2-409, MCA require contractors to give preference to the employment of bona fide
Montana residents in the performance of work on public works contracts.

O. Projects of a Mixed Nature
Section 18-2-418, MCA states:

“(1) The contracting agency shall determine, based on the preponderance of labor hours to be worked, whether the 
public works construction services project is classified as a highway construction project, a heavy construction project, or 
a building construction project.  

(2) Once the project has been classified, employees in each trade classification who are working on that project must be
paid at the rate for that project classification”

P. Occupations Definitions
You can find definitions for these occupations on the following Bureau of Labor Statistics website:
http://www.bls.gov/oes/current/oes_stru.htm

Q. Welder Rates
Welders receive the rate prescribed for the craft performing an operation to which welding is incidental.

R. Foreman Rates
Rates are no longer set for foremen.  However, if a foreman performs journey level work, the foreman must be paid
at least the journey level rate.

Effective 01-11-25

SECTION III Page 6 of 15

AWARD COPY

http://www.bls.gov/oes/current/oes_stru.htm


WAGE RATES 

BRICK, BLOCK, AND STONE MASONS 

No Rate Established Travel: 
Travel: 
All Districts 
0-70 mi. free zone
>70-90 mi. $60.00/day
>90 mi. $80.00/day

↑ Back to Table of Contents 

CARPENTERS 

Wage Benefit 
$36.49 $14.33 

Zone Pay: 
0-30 mi. free zone
>30-60 mi. base pay + $4.00/hr.
>60 mi. base pay + $6.00/hr.

↑ Back to Table of Contents 

CEMENT MASONS AND CONCRETE FINISHERS 

Wage Benefit 
$33.41 $16.51 

Duties Include: 
Smooth and finish surfaces of poured concrete, such as 
floors, walks, sidewalks, or curbs.  Align forms for 
sidewalks, curbs, or gutters. 

Zone Pay:
0-30 mi free zone
30-60 mi base pay+2.95/hr.
>60 mi base pay+4.75/hr

↑ Back to Table of Contents 

CONSTRUCTION EQUIPMENT OPERATORS GROUP 1 

Wage Benefit 
$32.47 $12.77 

This group includes but is not limited to: 
Air Compressor; Auto Fine Grader; Belt Finishing; Boring 
Machine (Small); Cement Silo; Crane, A-Frame Truck Crane; 
Crusher Conveyor; DW-10, 15, and 20 Tractor Roller; Farm 
Tractor; Forklift; Form Grader; Front-End Loader, under 1 
cu. yd; Oiler, Heavy Duty Drills; Herman Nelson Heater; 
Mucking Machine; Oiler, All Except Cranes/Shovels; 
Pumpman. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

Effective 01-11-25
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CONSTRUCTION EQUIPMENT OPERATORS GROUP 2 

Wage Benefit 
$35.70 $12.77 

This group includes but is not limited to: 
Air Doctor; Backhoe\Excavator\Shovel, up to and incl. 3 cu. 
yds; Bit Grinder; Bitunimous Paving Travel Plant; Boring 
Machine, Large; Broom, Self-Propelled; Concrete Travel 
Batcher; Concrete Float & Spreader; Concrete Bucket 
Dispatcher; Concrete Finish Machine; Concrete Conveyor; 
Distributor; Dozer, Rubber-Tired, Push, & Side Boom; 
Elevating Grader\Gradall; Field Equipment Serviceman; 
Front-End Loader, 1 cu. yd up to and incl. 5 cu. yds; Grade 
Setter; Heavy Duty Drills, All Types; Hoist\Tugger, All; 
Hydralift Forklifts & Similar; Industrial Locomotive; Motor 
Patrol (except finish); Mountain Skidder; Oiler, 
Cranes\Shovels; Pavement Breaker, EMSCO; Power Saw, 
Self-Propelled; Pugmill; Pumpcrete\Grout Machine; Punch 
Truck; Roller, other than Asphalt; Roller, Sheepsfoot (Self-
Propelled); Roller, 25 tons and over; Ross Carrier; Rotomill, 
under 6 ft; Trenching Machine; Washing /Screening Plant 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION EQUIPMENT OPERATORS GROUP 3 

Wage Benefit 
$35.70 $12.77 

This group includes but is not limited to: 
Asphalt Paving Machine; Asphalt Screed; 
Backhoe\Excavator\Shovel, over 3 cu. yds; Cableway 
Highline; Concrete Batch Plant; Concrete Curing Machine; 
Concrete Pump; Cranes, Creter; Cranes, Electric Overhead; 
Cranes, 24 tons and under; Curb Machine\Slip Form Paver; 
Finish Dozer; Front-End Loader, over 5 cu. yds; 
Mechanic\Welder; Pioneer Dozer; Roller Asphalt 
(Breakdown & Finish); Rotomill, over 6 ft; Scraper, Single, 
Twin, or Pulling Belly-Dump; YO-YO Cat Haul Truck, 
Articulating Trucks, Vac Truck. 

Zone Pay:  
No zone pay established. 
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CONSTRUCTION EQUIPMENT OPERATORS GROUP 4 

Wage Benefit 
$36.91 $12.77 

This group includes but is not limited to: 
Asphalt\Hot Plant Operator; Cranes, 25 tons up to and incl. 
44 tons; Crusher Operator; Finish Motor Patrol; Finish 
Scraper. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION EQUIPMENT OPERATORS GROUP 5 

Wage Benefit 
$38.05 $12.77 

This group includes but is not limited to: 
Cranes, 45 tons up to and incl. 74 tons. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION EQUIPMENT OPERATORS GROUP 6 

Wage Benefit 
$39.27 $12.77 

This group includes but is not limited to:  
Cranes, 75 tons up to and incl. 149 tons; Cranes, Whirley 
(All). 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION EQUIPMENT OPERATORS GROUP 7 

Wage Benefit 
$41.95 $12.77 

This group includes but is not limited to: 
Cranes, 150 tons up to and incl. 250 tons; Cranes, over 
250 tons—add $1.00 for every 100 tons over 250 tons; 
Crane, Tower (All); Crane Stiff-Leg or Derrick; Helicopter 
Hoist. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 
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CONSTRUCTION LABORERS GROUP 1/FLAG PERSON FOR TRAFFIC CONTROL 

Wage Benefit 
$27.71 $12.80 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION LABORERS GROUP 2 

Wage Benefit 
$30.87 $12.36 

This group includes but is not limited to: 
General Labor; Asbestos Removal; Burning Bar; Bucket 
Man; Carpenter Tender; Caisson Worker; Cement Mason 
Tender; Cement Handler (dry); Chuck Tender; Choker 
Setter; Concrete Worker; Curb Machine-lay Down; Crusher 
and Batch Worker; Heater Tender; Fence Erector; 
Landscape Laborer; Landscaper; Lawn Sprinkler Installer; 
Pipe Wrapper; Pot Tender; Powderman Tender; Rail and 
Truck Loaders and Unloaders; Riprapper; Sign Erection; 
Guardrail and Jersey Rail; Spike Driver; Stake Jumper; 
Signalman; Tail Hoseman; Tool Checker and Houseman 
and Traffic Control Worker. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

CONSTRUCTION LABORERS GROUP 3 

Wage Benefit 
$31.10 $12.36 

This group includes but is not limited to: 
Concrete Vibrator; Dumpman (Grademan); Equipment 
Handler; Geotextile and Liners; High-Pressure Nozzleman; 
Jackhammer (Pavement Breaker) Non-Riding Rollers; 
Pipelayer; Posthole Digger (Power); Power Driven 
Wheelbarrow; Rigger; Sandblaster; Sod Cutter-Power and 
Tamper. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 
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CONSTRUCTION LABORERS GROUP 4 

Wage Benefit 
$32.12 $12.36 

This group includes but is not limited to: 
Hod Carrier***; Water Well Laborer; Blaster; Wagon Driller; 
Asphalt Raker; Cutting Torch; Grade Setter; High-Scaler; 
Power Saws (Faller & Concrete); Powderman; Rock & Core 
Drill; Track or Truck Mounted Wagon Drill and Welder incl. 
Air Arc. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 

DIVERS 

Wage Benefit 
Stand-By $46.33 $18.38 
Diving $92.66 $18.38 

Depth Pay (Surface Diving) 
0-20 ft.  free zone 
>20-100 ft. $2.00 per ft. 
>100-150 ft. $3.00 per ft.
>150-220 ft. $4.00 per ft.
>220 ft. $5.00 per ft. 

Diving In Enclosures 
0-25 ft.  free zone 
>25-300 ft. $1.00 per ft. 

Zone Pay: 
0-30 mi. free zone
>30-60 mi. base pay + $4.00/hr.
>60 mi. base pay + $6.00/hr.

↑ Back to Table of Contents 

DIVER TENDERS 

Wage Benefit 
$45.30 $18.38 

The tender shall receive 2 hours at the straight time pay 
rate per shift for dressing and/or undressing a Diver when 
work is done under hyperbaric conditions. 

Zone Pay: 
0-30 mi. free zone
>30-60 mi. base pay + $4.00/hr.
>60 mi. base pay + $6.00/hr.

↑ Back to Table of Contents 
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ELECTRICIANS 

Wage Benefit 
$39.08 $20.00 

Travel: 
No mileage due when traveling in employer’s vehicle. 

The following travel allowance is applicable when traveling 
in employee’s vehicle: 

0-18 mi. free zone
>18-60 mi. federal mileage rate/mi.

Per Diem 
District 4 
>60 mi. $80.00/day
Per Diem in Big Sky and West Yellowstone $125/day.

↑ Back to Table of Contents 

IRONWORKERS – REINFORCING IRON AND REBAR WORKERS 

Wage Benefit 
$34.83 $25.37 

Duties Include: 
Structural steel erection; assemble prefabricated metal 
buildings; cut, bend, tie, and place rebar; energy producing 
windmill type towers; metal bleacher seating; handrail 
fabrication and ornamental steel. 

Travel: 
All Districts 
0-45 mi. free zone
>45-85 mi. $100.00/day
>85 mi. $150.00/day

↑ Back to Table of Contents 

IRONWORKERS – STRUCTURAL IRON AND STEEL WORKERS 

Wage Benefit 
$30.43 $25.22 

Duties Include: 
Structural steel erection; assemble prefabricated metal 
buildings; cut, bend, tie, and place rebar; energy producing 
windmill type towers; metal bleacher seating; handrail 
fabrication and ornamental steel. 

Travel: 
All Districts 
0-45 mi. free zone
>45-85 mi. $100.00/day
>85 mi. $150.00/day

LINE CONSTRUCTION – EQUIPMENT OPERATORS 

Wage Benefit 
$38.38 $18.60 

Duties Include: 
All work on substations 

Travel: 
No Free Zone 
$60.00/day 

↑ Back to Table of Contents 
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LINE CONSTRUCTION – GROUNDMAN 

Wage Benefit 
$29.96 $17.64 

Duties Include: 
All work on substations 

Travel: 
No Free Zone 
$60.00/day 

↑ Back to Table of Contents 

LINE CONSTRUCTION – LINEMAN 

Wage Benefit 
$50.11 $19.88 

Duties Include: 
All work on substations 

Travel: 
No Free Zone 
$60.00/day 

↑ Back to Table of Contents 

MILLWRIGHTS 

Wage Benefit 
$40.45 $21.25 

Zone Pay: 
0-30 mi. free zone
>30-60 mi. base pay + $4.00/hr.
>60 mi. base pay + $6.00/hr.

↑ Back to Table of Contents 

PAINTERS 

Wage Benefit 
$36.00 $12.84 

Zone Pay: 
No zone pay established. 

↑ Back to Table of Contents 

Zone Pay: 
0-30 mi. free zone
>30-60 mi. base pay + $4.00/hr.
>60 mi. base pay + $6.00/hr.

PILE BUCKS 

Wage Benefit

Duties Include: 
Set up crane; set up hammer; weld tips on piles; set leads; 
insure piles are driven straight with the use of level or plum 
bob.  Give direction to crane operator as to speed, and 
direction of swing.  Cut piles to grade. 

↑ Back to Table of Contents 
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TRUCK DRIVERS 

Wage Benefit 
Pilot Car Driver $28.21 $12.57 
Truck Driver $35.74 $12.57 

Truck drivers include but are not limited to: 
Combination Truck and Concrete Mixer and Transit Mixer; 
Dry Batch Trucks; Distributor Driver; Dumpman; Dump 
Trucks and similar equipment; Dumpster; Flat Trucks; 
Lumber Carriers; Lowboys; Pickup; Powder Truck Driver; 
Power Boom; Serviceman; Service Truck/Fuel 
Truck/Tireperson; Truck Mechanic; Trucks with Power 
Equipment; Warehouseman, Partsman, Cardex and 
Warehouse Expeditor; Water Trucks. 

Zone Pay:  
No zone pay established. 

↑ Back to Table of Contents 
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"CONTRACTOR REQUIREMENTS AND 
ACKNOWLEDGMENT FOR 

WORKING ON RAILROAD RIGHT-OF-WAY" 
 

This document must be dated and signed by the Contractor and submitted to the State before occupying 
or working on Railroad right-of-way. 
 

1) No change, which has a direct effect on the Railroad, will be made to construction plans without 
submitting revised plans and receiving approval from the Railroad.  Work covered by the plans, 
that requires flagging, will be covered by the Railroad/Highway Agreement.  For work that is a 

result of the contractor's discretion, flagging protection will be required when equipment crosses 
or is working within 25 feet (7.62 meters) of center of any live track.  When deemed necessary by 
local Railroad officers, a flagman may be required at all times while working on Railroad right-of-
way in high density rail traffic area. 

 
2) Crossing of any Railroad tracks must be done at approved locations and must be full depth 

timber, rubber, etc.  Any equipment with steel wheels, lugs or tracks must not cross steel rails 
without the use of rubber tires or other approved protection.  This shall apply specifically to, but 
not be limited to, access for Contractor furnished gravel, borrow or waste sites.  The Contractor 
will be required to obtain a permit from the Railroad, and comply with any provisions thereof, 
before using any private Railroad crossings.  All track crossing locations must be covered by a 
Private Roadway and Crossing Agreement.  This does not apply to any public crossing. 

 
3) Costs of flagging or planking protection of the tracks, which are a direct result of the planned 

construction, will be paid for by the State.  Costs of flagging, planking for protection of the tracks, 
installation of new crossings or other work caused by the Contractor's discretion, will be paid by 
the Contractor. 

 

4) When work to be performed by the Contractor is not covered in the Railroad/Highway agreement, 
the Contractor must furnish a plan to the Railroad for approval showing details as to how any 
work that may affect the Railroad will be accomplished. 

 
5) Storing of construction materials or any other material, including dirt, sand, etc., within the 

Railroad right-of-way, will not be allowed unless covered by an easement, construction permit, or 

Contractor's permit/lease. 
 
6) Construction within 25 feet (7.62 meters) of the center of any track not covered by the 

Railroad/Highway agreement will require plan approval and authorization by the Railroad 
Superintendent Maintenance and Engineering.  This includes, but is not limited to, any 
excavation, slope work and driving of sheet piling. 

 
7) No vehicles, equipment or machines shall be parked or stored unattended within 25 feet (7.62 

meters) of any track, on railroad right-of-way, without specific written approval of the Railroad. 
 
8) When any work is to be performed on Railroad property by the Contractor that is not shown in the 

construction plans, the Contractor must submit a detailed plan of the work to the Railroad for their 

approval. 
 
CONTRACTOR'S ACKNOWLEDGMENT: 
 
       

 WORK SITE LOCATION: 
 
       

Company  Town 

 
By:       

Name 

  
       

State 
 
       

Title 

  
       

Project # 

 
       

Date 

  

Rev. 01/01/04 

Effective 01-11-25

SECTION III Page 15 of 15

AWARD COPY


	10612000_SEC-I.pdf
	10612000_SEC-II.pdf
	HWY-BACKSSTA_011125_SEC-III.pdf
	REQUIREMENTS_ACKNOWL_RR_RW_WORK

	HWY-BACKSSTA_011125_SEC-III.pdf
	BACKSSTA_INDEX
	TRAFFIC_CONTROL_RATE_SCHEDULE_071218
	ER_AND_SED_CTRL_RATE_SCHED
	STATE_WAGE_RATES
	REQUIREMENTS_ACKNOWL_RR_RW_WORK
	TABLE_CONTRACTOR_SUBMITTALS
	SPECIAL PROVISION
	TABLE OF CONTRACTOR SUBMITTALS

	MDT-DETAILED-DRAWINGS-SEPTEMBER-2014-EDITION
	MDT Detailed Drawings – September 2014 Edition
	Detailed Drawing
	Title
	Remarks


	MATERIALS_MANUAL_INDEX
	MDT_NON-DISCRIM_DISABILITY_ACCOM_NOTICE
	SUPPLEMENTAL_SPECIFICATIONS_121318
	For future updates, please refer to the MDT website at http://www.mdt.mt.gov/. Once at the site, click on Doing Business tab, then Contracting and Bidding OR click on http://www.mdt.mt.gov/business/contracting/.
	The following Subsections have been revised since September 11, 2014. Current revisions are noted by an * before the date on this index.
	SUPPLEMENTAL SPECIFICATIONS TO MONTANA
	STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
	2014 EDITION
	DATE
	PAGE
	TITLE
	SUBSECTION
	2-26-15
	2
	Acronymns and Abbreviations
	101.02
	11-16-17
	6
	Definitions (Calendar Day)
	101.03
	11-16-17
	6
	Definitions (Completion Date)
	101.03
	11-16-17
	6
	Definitions (Contract Time)
	101.03
	11-16-17
	8
	Definitions (Holidays)
	101.03
	10-9-14
	8
	Definitions (Major Item)
	101.03
	11-16-17
	9
	Definitions (No Work Days)
	101.03
	11-16-17
	12
	Definitions (Winter Shutdown)
	101.03
	11-16-17
	13
	Definitions (Working Day)
	101.03
	12-11-14
	15
	Contractor Registration
	102.03
	9-20-18
	17
	Bidding Requirements
	102.07(B)
	1-18-18
	18
	Rejection Of Bid Proposals
	102.08
	9-20-18
	19
	Internet Bid Submission Via the Internet and Bid ExpressTM
	102.10(B)
	9-20-18
	20
	Withdrawal Of Proposals
	102.11
	10-9-14
	24
	Bid Documentation Inventory Affidavit and Escrow Agreement
	103.09.2
	8-6-15
	25
	Release of Bid Documents to the Department
	103.09.5
	7-14-16
	29
	Failure to Properly Maintain Roadway or Structure
	104.05.2
	7-14-16
	30
	Maintenance for Traffic During Work Suspensions
	104.05.4
	9-20-18
	30
	Rights in and Use of Materials Found on the Project
	104.06.1
	8-6-15
	36
	Quality Incentive Allowance
	105.03.3
	12-11-14
	37
	Ride Specification (Quality Incentive Allowance)
	105.03.3(C)
	9-20-18
	40
	Cooperation by Contractor
	105.05
	7-14-16
	47
	Notice of Claim
	105.16.1
	7-14-16
	48
	Submission of Certified Claims
	105.16.2
	1-18-18
	48
	Decision on Claims
	105.16.3
	2-26-15
	49
	Final Walk-through Process
	105.17.1
	1-18-18
	50
	Final Acceptance
	105.17.2
	10-9-14
	56
	General
	106.02.5(A)
	8-6-15
	57
	Field Laboratory
	106.05
	1-18-18
	58
	Domestic Materials
	106.09
	10-9-14
	67
	Noxious Weed Management
	107.11.5
	7-14-16
	69
	Protection of Aquatic Resources
	107.11.8
	5-25-17
	75
	Diesel Fuel Used on the Project
	107.27
	5-25-17
	77
	Subcontracting
	108.01.1
	3-10-16
	77
	Contract Performance
	108.01.2
	1-18-18
	78
	Prosecution of Work
	108.03
	*12-13-18
	83
	Determination of Compensation and Extension of Contract Time for Excusable, Non-Compensable, and Compensable Delays
	108.07
	11-16-17
	83
	Completion Date Contracts
	108.07.1
	11-16-17
	84
	Calendar Day Contracts
	108.07.2
	*12-13-18
	84
	Working Day Contracts
	108.07.3
	8-6-15
	85
	Extensions
	108.07.5
	*12-13-18
	86
	Failure to Complete on Time
	108.08
	9-20-18
	92
	Labor
	109.04.2(A)
	4-16-15
	94
	Partial Payments
	109.06
	8-6-15
	95
	Stockpiled Materials
	109.07
	8-6-15
	97
	Overpayments
	109.10
	10-9-14
	99
	General
	201.03.1
	10-9-14
	108
	Excavation
	203.03.1
	1-18-18
	113
	Topsoil - Salvaging and Placing
	203.03.6
	12-8-16
	118
	Master Blasting and Safety Plan
	204.03.3
	12-11-14
	129
	Structures
	206.03.2(B)
	4-16-15
	133
	Water Pollution Control
	208.03.2
	4-16-15
	135
	Aquatic Resource Protection
	208.03.3
	4-16-15
	137
	Basis of Payment
	208.05
	2-26-15
	138
	Temporary Erosion and Sediment Control - Lump Sum
	208.05.1
	4-16-15
	149
	Description
	212.01
	4-16-15
	149
	Construction Requirements
	212.03
	4-16-15
	149
	Method of Measurement
	212.04
	4-16-15
	149
	Basis of Payment
	212.05
	1-18-18
	151
	Aggregate Treatment
	301.02.4
	5-25-17
	153
	Crushed Aggregate Course
	301.03.4
	7-14-16
	153
	Aggregate Surfacing Construction
	301.03.5
	3-10-16
	164
	Composition and Proportioning
	304.02.5
	5-25-17
	169
	Description
	401.01
	5-25-17
	169
	Materials
	401.02
	7-14-16
	170
	Recycled Asphalt Pavement (RAP)
	401.02.5
	5-25-17
	170
	Construction Requirements
	401.03
	9-20-18
	171
	Mix Design
	401.03.1
	11-16-17
	171
	Hamburg Wheel Track Testing (Hamburg)
	401.03.2
	10-9-14
	172
	Test Procedures
	401.03.3
	5-25-17
	172
	Job Mix Formula
	401.03.4(A)
	10-9-14
	172
	Acceptance Commercial Plant Mix Surfacing
	401.03.5
	8-6-15
	173
	Acceptance of Non-Commercial Plant Mix Surfacing (QA)
	401.03.6
	8-6-15
	178
	Tack Coat
	401.03.17
	11-16-17
	178
	Surface Conditions, Weather Limitations and Paving Dates
	401.03.18
	7-14-16
	180
	Compaction, Compaction Control Testing, and Density Acceptance Testing
	401.03.21
	11-16-17
	181
	Ride Specification
	401.03.23(A)
	7-14-16
	183
	Surface Smoothness
	401.03.23(B)
	11-16-17
	184
	Rumble Strips
	401.03.24
	10-9-14
	187
	Construction Requirements
	402.03
	7-14-16
	188
	Acceptance
	402.03.5
	10-9-14
	192
	Method of Measurment
	402.04
	8-6-15
	193
	Materials
	403.02
	12-11-14
	194
	Sealing
	403.03.4
	5-25-17
	197
	Bituminous Material
	409.02.2
	2-26-15
	198
	Seal Coat Limitations
	409.03.3
	7-14-16
	199
	Sweeping and Brooming
	409.03.10
	10-9-14
	209
	Air-entraining Admixtures
	501.02.1(B)
	7-14-16
	209
	Reinforcing Steel
	501.02.2
	7-14-16
	209
	Dowel Bars and Sleves
	501.02.3
	1-18-18
	215
	Protection of Concrete from Rain
	501.03.9
	1-18-18
	216
	Evaluation and Repair of Rain-damaged Concrete
	501.03.10
	10-9-14
	216
	Joints
	501.03.13
	1-18-18
	220
	Opening to Traffic
	501.03.16
	9-20-18
	225
	Hydraulic Cement Concrete
	551
	7-14-16
	251
	Materials
	552.02
	5-25-17
	251
	Forms
	552.03.3
	5-25-17
	255
	Removal of Forms and Falsework
	552.03.10
	1-18-18
	262
	Bridge Deck Crack Sealing
	552.03.19
	7-14-16
	267
	Reinforcing Steel
	553.02.2
	10-9-14
	268
	Fabrication
	553.03.1
	12-11-14
	274
	Transfer of Prestress
	553.03.11
	7-14-16
	279
	Description
	554.01
	7-14-16
	279
	Construction Requirements
	554.03
	10-9-14
	287
	Pre-qualification for Steel Fabricatiors
	556.03.1
	1-18-18
	290
	Quality Control
	556.03.5
	1-18-18
	291
	Bolted Connections - High-Tensile-Strength Bolts
	556.03.8
	7-14-16
	299
	Reinforcing Steel
	558.02.3
	7-14-16
	299
	Submittals
	558.03.1
	7-14-16
	300
	Shaft Excavation
	558.03.4
	7-14-16
	300
	Permanent Casing
	558.03.7
	7-14-16
	301
	Temporary Casing
	558.03.8
	7-14-16
	301
	Cleaning
	558.03.10
	5-25-17
	301
	Installation of Cross-hole Sonic Logging (CSL) Tubes
	558.03.11
	7-14-16
	302
	Reinforcing Steel
	558.03.12
	7-14-16
	303
	CSL Tubes and Testing
	558.04.6
	7-14-16
	304
	Basis of Payment
	558.05
	7-14-16
	307
	Driven Pile Bearing Resistance
	559.03.3(A)
	10-9-14
	313
	Procedures
	561.03.3
	7-14-16
	314
	Method of Measurment
	561.04
	7-14-16
	315
	Reinforcing Steel
	562.02.1
	10-9-14
	315
	Location and Inspection of Repair Areas
	562.03.3
	10-9-14
	315
	Concrete Removal
	562.03.4
	10-9-14
	316
	Reinforcing Steel
	562.03.5
	10-9-14
	317
	Method of Measurement
	562.04
	7-14-16
	319
	Aggregate
	563.02.2
	7-14-16
	322
	Basis of Payment
	563.05
	3-10-16
	323
	Construction Requirements
	564.03
	7-14-16
	331
	Relay Pipe Culverts
	602.04.2
	2-26-15
	336
	Backfilling
	603.03.4(A)
	2-26-15
	336
	Restoration and Maintenance of Existing Pavement
	603.03.5
	12-8-16
	337
	Granular Bedding, Bedding, and Foundation Material
	603.04.3
	7-14-16
	339
	Reinforcing Steel
	604.02.3
	9-20-18
	341
	Concrete Barrier Rail
	605
	3-10-16
	341
	Guardrail and Concrete Barrier Rail
	606
	3-10-16
	341
	Description (Guardrail)
	606.01
	3-10-16
	341
	Materials (Guardrail)
	606.02
	3-10-16
	341
	General (Construction Requirements)
	606.03.1
	12-11-14
	342
	Installing Posts
	606.03.2
	5-25-17
	342
	Metal Beam Guardrail Erection
	606.03.3
	3-10-16
	342
	Concrete Barrier Rail
	606.03.7
	3-10-16
	344
	Concrete Barrier Rail
	606.04.9
	3-10-16
	344
	Concrete Barrier Rail Transition
	606.04.12
	3-10-16
	344
	Concrete Barrier Rail Terminal Section
	606.04.13
	3-10-16
	344
	Remove Concrete Barrier Rail
	606.04.16
	3-10-16
	345
	Basis of Payment
	606.05
	3-10-16
	348
	Top Rail or Cable
	607.03.3(B)
	12-8-16
	353
	Materials
	608.02
	4-16-15
	353
	Detectable Warning Devices
	608.03.3
	4-16-15
	353
	Method of Measurement
	608.04
	12-11-14
	356
	Bituminous Curbs
	609.03.6
	10-9-14
	359
	Materials
	610.02
	8-6-15
	359
	Seeding, Fertilizing, and Mulching
	610.03.2
	2-26-15
	362
	Rolled Erosion Control Products
	610.03.4
	10-9-14
	362
	Weed Control Mat (New)
	610.03.5
	2-26-15
	363
	Rolled Erosion Control Products
	610.04.7
	10-9-14
	363
	Weed Control Mat (New)
	610.04.9
	2-26-15
	363
	Basis of Payment
	610.05
	9-20-18
	365
	Concrete
	611.02.1
	9-20-18
	365
	Placing Concrete Bases
	611.03.2
	1-18-18
	367
	Construction Requirements
	612.03
	10-9-14
	369
	Shop Paint
	612.03.3(C)(1)
	10-9-14
	374
	Concrete Drainage Chutes
	613.03.4
	7-14-16
	389
	Service and Control Assembly
	617.03.11
	12-8-16
	398
	Traffic Control General Requirements
	618.03.5
	10-9-14
	402
	Traffic Control for Striping Operations
	618.03.12
	9-20-18
	403
	Traffic Control Device Location and Installation
	618.03.13
	12-8-16
	406
	Method of Measure
	618.04
	10-9-14
	411
	Delineators
	619.03.8
	10-9-14
	412
	Delineators
	619.04.4
	10-9-14
	425
	Subsurface Drainage Geotextile Filter
	622.03.3
	12-11-14
	429
	Materials (Mailboxes)
	623.02
	9-20-18
	433
	Fine Aggregates for Concrete
	701.01.1
	9-20-18
	434
	Coarse Aggregates for Concrete
	701.01.2
	3-10-16
	436
	General Requirements
	701.02.1
	5-25-17
	438
	Crushed Base Course Type “A”
	701.02.4
	3-10-16
	440
	Crushed Cover Aggregate - Cover Material
	701.02.8
	10-9-14
	441
	Aggregate for CTB
	701.02.9
	3-10-16
	441
	General Requirements
	701.03.1
	5-25-17
	443
	Aggregate for Plant Mix Surfacing
	701.03.2
	1-19-17
	447
	Granular Bedding Material
	701.04.3
	12-8-16
	449
	Digout and Sub-ex Replacement Material
	701.12
	5-25-17
	451
	Bituminous Materials
	702.01
	5-25-17
	451
	Testing and Acceptance
	702.02
	10-9-14
	465
	Sheet Aluminum
	704.01.1
	7-14-16
	467
	Treated Wood Posts and Poles
	704.01.6
	10-9-14
	468
	General
	704.01.10(A)
	10-9-14
	469
	Aluminum Signs
	704.02.1
	12-11-14
	475
	Concrete Joint Fillers
	707.01
	5-25-17
	475
	Concrete Pavements
	707.01.1
	3-10-16
	477
	Perforated Concrete Pipe
	708.03
	4-16-15
	477
	PVC Gravity Sewer And Drain Pipe
	708.05
	4-16-15
	478
	PVC Pressure Water Pipe
	708.06
	2-26-15
	487
	Powder Coating Prequalification and Certification
	710.03
	7-14-16
	489
	Bar Reinforcing
	711.01.1
	7-14-16
	489
	Wire and Wire Mesh
	711.01.3
	1-18-18
	489
	High Tensile Strength Bolts
	711.06
	8-10-17
	491
	Drainiage Structure Castings
	711.12.3
	10-9-14
	492
	Metric Plate Substitution
	711.19
	5-25-17
	499
	Water
	713.01
	7-14-16
	499
	Chlorides
	713.03
	3-10-16
	501
	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
	Compost
	713.13
	7-14-16
	507
	Temporary Waterborne Traffic Paint
	714.03
	7-14-16
	507
	Waterborne Traffic Paint
	714.04
	7-14-16
	508
	High Durability Waterborne Traffic Paint
	714.05
	7-14-16
	509
	Epoxy or Other Polymeric Traffic Paint
	714.06
	4-16-15
	512
	Reflective Glass Beads
	714.08
	9-20-18
	519
	Liquid Membrane-Forming Concrete Curing Compounds
	717.01.3
	3-10-16
	519
	Concrete Cure and Seal Compounds (New)
	717.01.4
	10-9-14
	Percentage By Weight Passing Square Mesh Sieves

	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 10-9-14
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 5-25-17
	108.01.2  CONTRACT PERFORMANCE Page 77 3-10-16
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 12-13-18
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 12-13-18
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	304.02.5  COMPOSITION AND PROPORTIONING Page 164 3-10-16
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 10-9-14
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 7-14-16
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 1-18-18
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and MT 105, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	551  HYDRAULIC CEMENT CONCRETE Page 225 9-20-18
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3(A)  DRIVEN PILE BEARING RESISTANCE Page 307 7-14-16
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 7-14-16
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 9-20-18
	Rescind Table 701-1 and replace with the following:
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.02.1  GENERAL REQUIREMENTS Page 436 3-10-16
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 5-25-17
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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	336
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	337
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	341
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	341
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	341
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	342
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	342
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	344
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	344
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	344
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	345
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	606.05
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	348
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	607.03.3(B)
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	353
	Materials
	608.02
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	353
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	608.03.3
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	353
	Method of Measurement
	608.04
	12-11-14
	356
	Bituminous Curbs
	609.03.6
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	359
	Materials
	610.02
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	359
	Seeding, Fertilizing, and Mulching
	610.03.2
	2-26-15
	362
	Rolled Erosion Control Products
	610.03.4
	10-9-14
	362
	Weed Control Mat (New)
	610.03.5
	2-26-15
	363
	Rolled Erosion Control Products
	610.04.7
	10-9-14
	363
	Weed Control Mat (New)
	610.04.9
	2-26-15
	363
	Basis of Payment
	610.05
	9-20-18
	365
	Concrete
	611.02.1
	9-20-18
	365
	Placing Concrete Bases
	611.03.2
	1-18-18
	367
	Construction Requirements
	612.03
	10-9-14
	369
	Shop Paint
	612.03.3(C)(1)
	10-9-14
	374
	Concrete Drainage Chutes
	613.03.4
	7-14-16
	389
	Service and Control Assembly
	617.03.11
	12-8-16
	398
	Traffic Control General Requirements
	618.03.5
	10-9-14
	402
	Traffic Control for Striping Operations
	618.03.12
	9-20-18
	403
	Traffic Control Device Location and Installation
	618.03.13
	12-8-16
	406
	Method of Measure
	618.04
	10-9-14
	411
	Delineators
	619.03.8
	10-9-14
	412
	Delineators
	619.04.4
	10-9-14
	425
	Subsurface Drainage Geotextile Filter
	622.03.3
	12-11-14
	429
	Materials (Mailboxes)
	623.02
	*4-25-19
	433
	Aggregates for Concrete
	701.01
	*4-25-19
	433
	Fine Aggregates for Concrete
	701.01.1
	9-20-18
	434
	Coarse Aggregates for Concrete
	701.01.2
	*4-25-19
	436
	Optimized Gradations for Concrete
	701.01.3
	*4-25-19
	436
	General Requirements
	701.02.1
	5-25-17
	438
	Crushed Base Course Type “A”
	701.02.4
	3-10-16
	440
	Crushed Cover Aggregate - Cover Material
	701.02.8
	10-9-14
	441
	Aggregate for CTB
	701.02.9
	*4-25-19
	441
	General Requirements
	701.03.1
	5-25-17
	443
	Aggregate for Plant Mix Surfacing
	701.03.2
	1-19-17
	447
	Granular Bedding Material
	701.04.3
	12-8-16
	449
	Digout and Sub-ex Replacement Material
	701.12
	5-25-17
	451
	Bituminous Materials
	702.01
	5-25-17
	451
	Testing and Acceptance
	702.02
	10-9-14
	465
	Sheet Aluminum
	704.01.1
	7-14-16
	467
	Treated Wood Posts and Poles
	704.01.6
	10-9-14
	468
	General
	704.01.10(A)
	10-9-14
	469
	Aluminum Signs
	704.02.1
	12-11-14
	475
	Concrete Joint Fillers
	707.01
	5-25-17
	475
	Concrete Pavements
	707.01.1
	3-10-16
	477
	Perforated Concrete Pipe
	708.03
	4-16-15
	477
	PVC Gravity Sewer And Drain Pipe
	708.05
	4-16-15
	478
	PVC Pressure Water Pipe
	708.06
	2-26-15
	487
	Powder Coating Prequalification and Certification
	710.03
	7-14-16
	489
	Bar Reinforcing
	711.01.1
	7-14-16
	489
	Wire and Wire Mesh
	711.01.3
	1-18-18
	489
	High Tensile Strength Bolts
	711.06
	8-10-17
	491
	Drainiage Structure Castings
	711.12.3
	10-9-14
	492
	Metric Plate Substitution
	711.19
	5-25-17
	499
	Water
	713.01
	7-14-16
	499
	Chlorides
	713.03
	3-10-16
	501
	Topsoil
	713.05
	10-9-14
	501
	Reserved
	713.06
	1-18-18
	503
	Rolled Erosion Control Products
	713.12
	10-9-14
	504
	Compost
	713.13
	7-14-16
	507
	Temporary Waterborne Traffic Paint
	714.03
	7-14-16
	507
	Waterborne Traffic Paint
	714.04
	7-14-16
	508
	High Durability Waterborne Traffic Paint
	714.05
	7-14-16
	509
	Epoxy or Other Polymeric Traffic Paint
	714.06
	4-16-15
	512
	Reflective Glass Beads
	714.08
	9-20-18
	519
	Liquid Membrane-Forming Concrete Curing Compounds
	717.01.3
	3-10-16
	519
	Concrete Cure and Seal Compounds (New)
	717.01.4
	10-9-14
	Percentage By Weight Passing Square Mesh Sieves

	519
	Deck Sealant Sand
	717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	Rescind the following Acronym:
	CAS Construction Administration Services
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 4-25-19
	101.03  DEFINITIONS (NIGHT OR NIGHTTIME) Page 8 4-25-19
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 9-20-18
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	104.03.2  SIGNIFICANT CHANGES IN THE CHARACTER OF WORK Page 27 4-25-19
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	105.17.3 FINAL ESTIMATE PROCESS Page 51 4-25-19
	Rescind the second and third paragraphs and replace with the following:
	When the final estimate is prepared and all required documentation (such as material certifications, labor dispute resolutions, etc.) has been received, the CES Bureau will send a copy of the final estimate to the Contractor for review. The Contractor...
	To dispute the final estimate, submit the items disputed and justification to the CES Bureau. Provide a copy to the Project Manager. The CES Bureau will provide a written decision on the disputed items.
	106.03.2  CONTRACTOR FURNISHED SOURCES Page 55 4-25-19
	Within Part (A), replace MT 214 with AASHTO M 145.
	Within Part (B), replace MT 209 with AASHTO T 96.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 1-18-18
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.13.1  INSURANCE ON ALL CONTRACTS Page 69 4-25-19
	107.13.2  INSURANCE INVOLVING RAILROADS Page 70 4-25-19
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 4-25-19
	108.01.2  CONTRACT PERFORMANCE Page 77 4-25-19
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 4-25-19
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 4-25-19
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.02.4 SAMPLING, TESTING, AND ACCEPTANCE Page 151 4-25-19
	Within Part(B), replace MT 217 with AASHTO T 335.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	302.02  MATERIALS Page 159 4-25-19
	Add the following to the list of acceptable crushed aggregate courses:
	Crushed Aggregate Course Type “A” Grade 7 701.02.4
	304.02.4  BLENDING MATERIAL Page 163 4-25-19
	304.02.5  COMPOSITION AND PROPORTIONING Page 163 4-25-19
	304.03.5  COMPACTION Page 165 4-25-19
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 4-25-19
	Replace MT 314 with AASHTO T 166.
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 4-25-19
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.1 SAMPLING, TESTING, AND ACCEPTANCE Page 197 4-25-19
	Replace MT 217 with AASHTO T 335.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501.02.1(B)  AIR-ENTRAINING ADMIXTURES Page 209 10-9-14
	501.02.2  REINFORCING STEEL Page 209 7-14-16
	501.02.3  DOWEL BARS AND SLEEVES Page 209 7-14-16
	501.03.8  PLACING AND FINISHING CONCRETE Page 213 4-25-19
	501.03.9  PROTECTION OF CONCRETE FROM RAIN Page 215 1-18-18
	501.03.10  EVALUATION AND REPAIR OF RAIN-DAMAGED CONCRETE Page 216 1-18-18
	501.03.13  JOINTS Page 216 10-9-14
	Add the following paragraphs following the first paragraph (that begins, “Construct the joints…):
	Space the transverse joints not less than 10 feet (3.0 m) and not more than 15 feet (4.5 m). Space longitudinal joints not further than 13 feet (3.96 m) and as close to lane lines as possible. Skew longitudinal lines along mainline to match lane lines...
	Construct transverse joints at a 90  angle to the centerline. Continue transverse joints through the curb. Skew longitudinal and transverse joints to intersect all manholes, boxes, and inlets. The angle of joint intersection or between joints and a fr...
	501.03.16  OPENING TO TRAFFIC Page 220 4-25-19
	Rescind Subsection 501.03.16 Opening to traffic and replace with the following:
	Do not permit traffic or Contractor equipment, excluding joint sawing and sealing equipment, on the concrete until one of the following test results indicate the concrete has developed sufficient strength.
	A. Flex Beam Method. Prepare the concrete flex beams in accordance with MT 101 and test for modulus of rupture using AASHTO T 97.
	One test set consists of 3 beams. Take the concrete for the test beams from different concrete batches for each 2,500 square yards (2,100 m2) of concrete pavement and make at least 2 sets per day. Test the beam sets for modulus of rupture. Cure the te...
	The Contractor may select the time for testing the beams. Test the flex beams on or near the project, using Contractor furnished equipment and with a Department Inspector witnessing the tests.
	Include all costs to make, cure and test the flex beams in the contract unit price for PCCP.
	B. Maturity Meter Method. Prepare concrete flex beams or compressive test cylinders to validate the maturity meter performance curves. Furnish the Project Manager the maturity-strength relationship and maturity curves along with supporting data for ve...
	Determine the time for testing flex beams. Furnish suitable testing equipment.
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the maturity meter readings reflect target values have been met.
	Furnish all equipment, including maturity meter, thermocouples, wire, and a qualified technician to monitor the maturity meter system.
	C. Concrete Test Cylinder Method. Prepare concrete test cylinders according to MT 101 and AASHTO R 60, and test for compressive strength according to AASHTO T 22.
	Make a minimum of one set of three compressive test cylinders, sampled from random locations, for each 2,500 square yards (square meters) of concrete pavement but not less than two sets per day. Test compressive test cylinders in sets of three for com...
	The pavement may be opened to traffic and construction equipment, with Project Manager’s approval, when the average compressive strength of a set of test cylinders is 2500 psi (17,237 kPa) or greater with no single test less than 2,000 psi (13,790 kPa).
	Determine the time for testing cylinders. Furnish suitable equipment and test compressive cylinders on or near the project.
	Opening to traffic does not constitute a final acceptance of the pavement. Repair all concrete damaged prior to the final acceptance at Contractor expense.
	501.03.20  PAVEMENT THICKNESS Page 221 4-25-19
	551  HYDRAULIC CEMENT CONCRETE Page 225 4-25-19
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 5-25-17
	Within the first paragraph, rescind sentences 1 through 4 and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.04.6  CSL TUBES AND TESTING Page 303 7-14-16
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting from the init...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3  PILE BEARING RESISTANCE Page 307 4-25-19
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	Within Part (B)(2), within the forth paragraph, rescind the second sentence (that begins, “After initial…”) and replaxce with the following:
	After initial driving, wait 48 hours or longer if directed by the Project Manager, then re-drive each dynamic load test pile with the instruments attached.
	559.03.5  SERVICE PILE Page 310 4-25-19
	Within the fourth paragraph rescind the first sentence (that begins, “When a re-drive…”) and replace with the following:
	When a re-drive of the service pile is required, re-drive the pile 48 hours after initial driving, or longer if directed by the Project Manager, and do not drive the pile below cut off elevation.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 4-25-19
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	Within Part (4), replace MT 221 with AASHTO T 255.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 *12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 9-20-18
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Sample and test in accordance with Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 9-20-18
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01  AGGREGATES FOR CONCRETE Page 433 4-25-19
	Replace AASHTO T 17 with MT 121.
	Replace MT 209 with AASHTO T 96.
	Replace MT 215 with MT 122.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 4-25-19
	Rescind Table 701-1 and replace with the following:
	Within Part (E), replace AASHTO T 71 with MT 121.
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.01.3  OPTIMIZED GRADATIONS FOR CONCRETE Page 436 4-25-19
	Replace both references to MT 215 with MT 122.
	701.02.1  GENERAL REQUIREMENTS Page 436 4-25-19
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 4-25-19
	Within Table 701-14, replace MT 209 with AASHTO T 96.
	Within Table 701-14, replace MT 217 with AASHTO T 335.
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	Rescind the second paragraph (that begins, “All aggreagte must…”) and replace with the following:
	All aggregate must be non-plastic when tested in accordance with AASHTO T 89 and AASHTO T 90.
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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	Diesel Fuel Used on the Project
	107.27
	4-25-19
	77
	Subcontracting
	108.01.1
	4-25-19
	77
	Contract Performance
	108.01.2
	7-11-19
	78
	Subcontractor Payments
	108.01.3
	1-18-18
	78
	Prosecution of Work
	108.03
	12-13-18
	83
	Determination of Compensation and Extension of Contract Time for Excusable, Non-Compensable, and Compensable Delays
	108.07
	11-16-17
	83
	Completion Date Contracts
	108.07.1
	11-16-17
	84
	Calendar Day Contracts
	108.07.2
	4-25-19
	84
	Working Day Contracts
	108.07.3
	8-6-15
	85
	Extensions
	108.07.5
	*11-14-19
	86
	Failure to Complete on Time
	108.08
	9-20-18
	92
	Labor
	109.04.2(A)
	4-16-15
	94
	Partial Payments
	109.06
	8-6-15
	95
	Stockpiled Materials
	109.07
	8-6-15
	97
	Overpayments
	109.10
	10-9-14
	99
	General
	201.03.1
	10-9-14
	108
	Excavation
	203.03.1
	1-18-18
	113
	Topsoil - Salvaging and Placing
	203.03.6
	12-8-16
	118
	Master Blasting and Safety Plan
	204.03.3
	12-11-14
	129
	Structures
	206.03.2(B)
	4-16-15
	133
	Water Pollution Control
	208.03.2
	4-16-15
	135
	Aquatic Resource Protection
	208.03.3
	4-16-15
	137
	Basis of Payment
	208.05
	2-26-15
	138
	Temporary Erosion and Sediment Control - Lump Sum
	208.05.1
	4-16-15
	149
	Description
	212.01
	4-16-15
	149
	Construction Requirements
	212.03
	4-16-15
	149
	Method of Measurement
	212.04
	4-16-15
	149
	Basis of Payment
	212.05
	1-18-18
	151
	Aggregate Treatment
	301.02.4
	7-11-19
	151
	Optional Recycled Material
	301.02.5
	4-25-19
	151
	Sampling, Testing, and Acceptance
	301.03.1
	5-25-17
	153
	Crushed Aggregate Course
	301.03.4
	7-14-16
	153
	Aggregate Surfacing Construction
	301.03.5
	4-25-19
	159
	Materials
	302.02
	4-25-19
	163
	Blending Material
	304.02.4
	7-11-19
	163
	Composition and Proportioning
	304.02.5
	4-25-19
	165
	Compaction
	304.03.5
	7-11-19
	167
	Cement Treated Pulverized Base
	304.03.1
	7-11-19
	167
	Cement Treated Pulverized Base
	304.04.4
	7-11-19
	167
	Basis of Payment
	304.05
	5-25-17
	169
	Description
	401.01
	5-25-17
	169
	Materials
	401.02
	7-11-19
	169
	Aggregate
	401.02.1
	7-14-16
	170
	Recycled Asphalt Pavement (RAP)
	401.02.5
	5-25-17
	170
	Construction Requirements
	401.03
	9-20-18
	171
	Mix Design
	401.03.1
	11-16-17
	171
	Hamburg Wheel Track Testing (Hamburg)
	401.03.2
	4-25-19
	172
	Test Procedures
	401.03.3
	5-25-17
	172
	Job Mix Formula
	401.03.4(A)
	10-9-14
	172
	Acceptance Commercial Plant Mix Surfacing
	401.03.5
	8-6-15
	173
	Acceptance of Non-Commercial Plant Mix Surfacing (QA)
	401.03.6
	8-6-15
	178
	Tack Coat
	401.03.17
	11-16-17
	178
	Surface Conditions, Weather Limitations and Paving Dates
	401.03.18
	4-25-19
	180
	Compaction, Compaction Control Testing, and Density Acceptance Testing
	401.03.21
	*11-14-19
	181
	Ride Specification
	401.03.23(A)
	7-14-16
	183
	Surface Smoothness
	401.03.23(B)
	11-16-17
	184
	Rumble Strips
	401.03.24
	10-9-14
	187
	Construction Requirements
	402.03
	7-14-16
	188
	Acceptance
	402.03.5
	10-9-14
	192
	Method of Measurment
	402.04
	8-6-15
	193
	Materials
	403.02
	12-11-14
	194
	Sealing
	403.03.4
	5-25-17
	197
	Bituminous Material
	409.02.2
	4-25-19
	197
	Sampling, Testing, and Acceptance
	409.03.1
	2-26-15
	198
	Seal Coat Limitations
	409.03.3
	7-14-16
	199
	Sweeping and Brooming
	409.03.10
	501
	452B*11-14-19
	451B209
	450BPortland Cement Concrete Pavement
	456B*11-14-19
	455B225
	454BHydraulic Cement Concrete
	453B551
	460B7-14-16
	459B251
	458BMaterials
	457B552.02
	464B5-25-17
	463B251
	462BForms
	461B552.03.3
	468B5-25-17
	467B255
	466BRemoval of Forms and Falsework
	465B552.03.10
	472B*11-14-19
	471B280
	470BSilane Sealer
	469B552.03.18
	476B1-18-18
	475B262
	474BBridge Deck Crack Sealing
	473B552.03.19
	480B7-14-16
	479B267
	478BReinforcing Steel
	477B553.02.2
	484B10-9-14
	483B268
	482BFabrication
	481B553.03.1
	488B12-11-14
	487B274
	486BTransfer of Prestress
	485B553.03.11
	492B7-14-16
	491B279
	490BDescription
	489B554.01
	496B7-14-16
	495B279
	494BConstruction Requirements
	493B554.03
	500B10-9-14
	499B287
	498BPre-qualification for Steel Fabricatiors
	497B556.03.1
	504B1-18-18
	503B290
	502BQuality Control
	501B556.03.5
	508B1-18-18
	507B291
	506BBolted Connections – High-Tensile-Strength Bolts
	505B556.03.8
	512B*11-14-19
	511B315
	510BAssembling Steel
	509B556.03.11
	516B7-14-16
	515B299
	514BReinforcing Steel
	513B558.02.3
	520B7-14-16
	519B299
	518BSubmittals
	517B558.03.1
	524B7-14-16
	523B300
	522BShaft Excavation
	521B558.03.4
	528B7-14-16
	527B300
	526BPermanent Casing
	525B558.03.7
	532B7-14-16
	531B301
	530BTemporary Casing
	529B558.03.8
	536B7-14-16
	535B301
	534BCleaning
	533B558.03.10
	540B7-11-19
	539B301
	538BInstallation of Cross-hole Sonic Logging (CSL) Tubes
	537B558.03.11
	544B7-14-16
	543B302
	542BReinforcing Steel
	541B558.03.12
	548B7-11-19
	547B302
	546BCross-hole Sonic Logging
	545B558.03.15(A)
	552B7-11-19
	551B303
	550BCSL Tubes and Testing
	549B558.04.6
	556B7-14-16
	555B304
	554BBasis of Payment
	553B558.05
	560B4-25-19
	559B307
	558BPile Bearing Resistance
	557B559.03.3
	564B4-25-19
	563B310
	562BService Pile
	561B559.03.5
	568B10-9-14
	567B313
	566BProcedures
	565B561.03.3
	572B7-14-16
	571B314
	570BMethod of Measurment
	569B561.04
	576B7-14-16
	575B315
	574BReinforcing Steel
	573B562.02.1
	580B10-9-14
	579B315
	578BLocation and Inspection of Repair Areas
	577B562.03.3
	584B10-9-14
	583B315
	582BConcrete Removal
	581B562.03.4
	588B10-9-14
	587B316
	586BReinforcing Steel
	585B562.03.5
	592B10-9-14
	591B317
	590BMethod of Measurement
	589B562.04
	596B4-25-19
	595B319
	594BAggregate
	593B563.02.2
	600B7-14-16
	599B322
	598BBasis of Payment
	597B563.05
	604B3-10-16
	603B323
	602BConstruction Requirements
	601B564.03
	608B7-14-16
	607B331
	606BRelay Pipe Culverts
	605B602.04.2
	612B2-26-15
	611B336
	610BBackfilling
	609B603.03.4(A)
	619B2-26-15
	617B336
	615BRestoration and Maintenance of Existing Pavement
	613B603.03.5
	620B12-8-16
	618B337
	616BGranular Bedding, Bedding, and Foundation Material
	614B603.04.3
	624B7-14-16
	623B339
	622BReinforcing Steel
	621B604.02.3
	628B*11-14-19
	627B341
	626BConcrete Barrier Rail
	625B605
	632B3-10-16
	631B341
	630BGuardrail and Concrete Barrier Rail
	629B606
	636B3-10-16
	635B341
	634BDescription (Guardrail)
	633B606.01
	640B3-10-16
	639B341
	638BMaterials (Guardrail)
	637B606.02
	644B3-10-16
	643B341
	642BGeneral (Construction Requirements)
	641B606.03.1
	648B12-11-14
	647B342
	646BInstalling Posts
	645B606.03.2
	652B5-25-17
	651B342
	650BMetal Beam Guardrail Erection
	649B606.03.3
	656B3-10-16
	655B342
	654BConcrete Barrier Rail
	653B606.03.7
	660B3-10-16
	659B344
	658BConcrete Barrier Rail
	657B606.04.9
	664B3-10-16
	663B344
	662BConcrete Barrier Rail Transition
	661B606.04.12
	668B3-10-16
	667B344
	666BConcrete Barrier Rail Terminal Section
	665B606.04.13
	672B3-10-16
	671B344
	670BRemove Concrete Barrier Rail
	669B606.04.16
	676B3-10-16
	675B345
	674BBasis of Payment
	673B606.05
	680B3-10-16
	679B348
	678BTop Rail or Cable
	677B607.03.3(B)
	684B12-8-16
	683B353
	682BMaterials
	681B608.02
	688B4-16-15
	687B353
	686BDetectable Warning Devices
	685B608.03.3
	692B4-16-15
	691B353
	690BMethod of Measurement
	689B608.04
	696B12-11-14
	695B356
	694BBituminous Curbs
	693B609.03.6
	700B10-9-14
	699B359
	698BMaterials
	697B610.02
	704B8-6-15
	703B359
	702BSeeding, Fertilizing, and Mulching
	701B610.03.2
	708B2-26-15
	707B362
	706BRolled Erosion Control Products
	705B610.03.4
	712B10-9-14
	711B362
	710BWeed Control Mat (New)
	709B610.03.5
	716B2-26-15
	715B363
	714BRolled Erosion Control Products
	713B610.04.7
	720B10-9-14
	719B363
	718BWeed Control Mat (New)
	717B610.04.9
	724B2-26-15
	723B363
	722BBasis of Payment
	721B610.05
	728B9-20-18
	727B365
	726BConcrete
	725B611.02.1
	732B9-20-18
	731B365
	730BPlacing Concrete Bases
	729B611.03.2
	736B1-18-18
	735B367
	734BConstruction Requirements
	733B612.03
	740B10-9-14
	739B369
	738BShop Paint
	737B612.03.3(C)(1)
	744B10-9-14
	743B374
	742BConcrete Drainage Chutes
	741B613.03.4
	751B7-14-16
	749B389
	747BService and Control Assembly
	745B617.03.11
	752B12-8-16
	750B398
	748BTraffic Control General Requirements
	746B618.03.5
	756B*11-14-19
	755B436
	754BTraffic Control at Drop-off Areas
	753B618.03.8
	766B10-9-14
	763B402
	760BTraffic Control for Striping Operations
	757B618.03.12
	767B*11-14-19
	764B403
	761BTraffic Control Device Location and Installation
	758B618.03.13
	768B12-8-16
	765B406
	762BMethod of Measure
	759B618.04
	772B*11-14-19
	771B407
	770BBasis of Payment
	769B618.05
	776B10-9-14
	775B411
	774BDelineators
	773B619.03.8
	780B10-9-14
	779B412
	778BDelineators
	777B619.04.4
	784B*11-14-19
	783B419
	782BTemporary Striping Quantities
	781B620.04.1
	788B*11-14-19
	787B420
	786BBasis of Payment
	785B620.05
	792B10-9-14
	791B425
	790BSubsurface Drainage Geotextile Filter
	789B622.03.3
	796B12-11-14
	795B429
	794BMaterials (Mailboxes)
	793B623.02
	800B*11-14-19
	799B433
	798BAggregates for Concrete
	797B701.01
	804B4-25-19
	803B433
	802BFine Aggregates for Concrete
	801B701.01.1
	808B9-20-18
	807B434
	806BCoarse Aggregates for Concrete
	805B701.01.2
	812B4-25-19
	811B436
	810BOptimized Gradations for Concrete
	809B701.01.3
	816B4-25-19
	815B436
	814BGeneral Requirements
	813B701.02.1
	820B5-25-17
	819B438
	818BCrushed Base Course Type “A”
	817B701.02.4
	824B3-10-16
	823B440
	822BCrushed Cover Aggregate - Cover Material
	821B701.02.8
	828B10-9-14
	827B441
	826BAggregate for CTB
	825B701.02.9
	832B4-25-19
	831B441
	830BGeneral Requirements
	829B701.03.1
	839B5-25-17
	837B443
	835BAggregate for Plant Mix Surfacing
	833B701.03.2
	840B1-19-17
	838B447
	836BGranular Bedding Material
	834B701.04.3
	844B12-8-16
	843B449
	842BDigout and Sub-ex Replacement Material
	841B701.12
	848B5-25-17
	847B451
	846BBituminous Materials
	845B702.01
	852B5-25-17
	851B451
	850BTesting and Acceptance
	849B702.02
	856B10-9-14
	855B465
	854BSheet Aluminum
	853B704.01.1
	860B7-14-16
	859B467
	858BTreated Wood Posts and Poles
	857B704.01.6
	864B10-9-14
	863B468
	862BGeneral
	861B704.01.10(A)
	868B10-9-14
	867B469
	866BAluminum Signs
	865B704.02.1
	872B12-11-14
	871B475
	870BConcrete Joint Fillers
	869B707.01
	876B5-25-17
	875B475
	874BConcrete Pavements
	873B707.01.1
	880B3-10-16
	879B477
	878BPerforated Concrete Pipe
	877B708.03
	884B4-16-15
	883B477
	882BPVC Gravity Sewer And Drain Pipe
	881B708.05
	888B4-16-15
	887B478
	886BPVC Pressure Water Pipe
	885B708.06
	892B2-26-15
	891B487
	890BPowder Coating Prequalification and Certification
	889B710.03
	896B7-14-16
	895B489
	894BBar Reinforcing
	893B711.01.1
	900B7-14-16
	899B489
	898BWire and Wire Mesh
	897B711.01.3
	904B1-18-18
	903B489
	902BHigh Tensile Strength Bolts
	901B711.06
	908B8-10-17
	907B491
	906BDrainiage Structure Castings
	905B711.12.3
	912B10-9-14
	911B492
	910BMetric Plate Substitution
	909B711.19
	916B5-25-17
	915B499
	914BWater
	913B713.01
	920B7-14-16
	919B499
	918BChlorides
	917B713.03
	924B3-10-16
	923B501
	922BTopsoil
	921B713.05
	928B10-9-14
	927B501
	926BReserved
	925B713.06
	932B1-18-18
	931B503
	930BRolled Erosion Control Products
	929B713.12
	936B10-9-14
	935B504
	934BCompost
	933B713.13
	940B7-14-16
	939B507
	938BTemporary Waterborne Traffic Paint
	937B714.03
	944B7-14-16
	943B507
	942BWaterborne Traffic Paint
	941B714.04
	948B7-14-16
	947B508
	946BHigh Durability Waterborne Traffic Paint
	945B714.05
	952B7-14-16
	951B509
	950BEpoxy or Other Polymeric Traffic Paint
	949B714.06
	956B4-16-15
	955B512
	954BReflective Glass Beads
	953B714.08
	960B9-20-18
	959B519
	958BLiquid Membrane-Forming Concrete Curing Compounds
	957B717.01.3
	964B3-10-16
	963B519
	962BConcrete Cure and Seal Compounds (New)
	961B717.01.4
	968B*11-14-19
	967B519
	966BWhite Polyethylene Sheeting
	965B717.01.5
	972B10-9-14
	975BPercentage By Weight Passing Square Mesh Sieves

	971B519
	970BDeck Sealant Sand
	969B717.02.2(C)
	SUPPLEMENTAL SPECIFICATIONS
	The following are supplementary or amendatory to the 2014 Edition of the Standard Specifications for Road and Bridge Construction insofar as they apply to this contract.
	101.02-ACRONYMS AND ABBREVIATIONS Page 2 2-26-15
	Rescind and replace the following Acronym:
	D/A Dust to actual asphalt ratio
	Add the following Acronym:
	DP Dust to effective asphalt ratio
	Rescind the following Acronym:
	CAS Construction Administration Services
	101.03  DEFINITIONS (CALENDAR DAY) Page 6 11-16-17
	101.03  DEFINITIONS (COMPLETION DATE) Page 6 11-16-17
	101.03  DEFINITIONS (CONRACT) Page 6 *11-14-19
	Rescind the first paragraph and replace the following definition:
	The written agreement between the Department and the Contractor detailing the obligations of the parties for the performance of the prescribed work.
	101.03 DEFINITIONS (CONTRACTOR OR PRIME CONTRACTOR) Page 7 *11-14-19
	CONTRACTOR OR PRIME CONTRACTOR
	The individual or legal entity contracting with the Commission to perform the prescribed work. When used in the specifications, Prime Contractor has the same meaning as Contractor.
	101.03  DEFINITIONS (HOLIDAYS) Page 8 11-16-17
	101.03  DEFINITIONS (MAJOR ITEM) Page 8 4-25-19
	101.03  DEFINITIONS (NIGHT OR NIGHTTIME) Page 8 4-25-19
	101.03  DEFINITIONS (NO WORK DAYS) Page 9 11-16-17
	101.03  DEFINITIONS (WINTER SHUTDOWN) Page 12 11-16-17
	101.03  DEFINITIONS (WORKING DAY) Page 13 11-16-17
	102.03  JOINT VENTURE BIDS Page 15 *11-14-19
	Rescind the second sentence of the first paragraph (that begins, “Designate the joint venture..) and replace with the following:
	Designate the joint venture business name and specifically authorize a person to execute all bid packages and contracts with the Department on behalf of all individuals and legal entities of the joint venture.
	102.03  CONTRACTOR REGISTRATION Page 15 12-11-14
	102.07(B)  BIDDING REQUIREMENTS Page 17 9-20-18
	102.08  REJECTION OF BID PROPOSALS Page 18 1-18-18
	102.10(B)  INTERNET BID SUBMISSION VIA THE INTERNET AND BID EXPRESSTM Page 19 9-20-18
	Rescind the first paragraph (that begins, “Bid Proposals are …”) and replace with the following:
	Bid Proposals are opened publicly at the place, time, and date specified in the “Invitation for Bids.”
	102.11  WITHDRAWAL OF PROPOSALS Page 20 *11-14-19
	103.02 AWARD OF CONRACT Page 23 *11-14-19
	103.06 CONTRACT BOND Page 23 *11-14-19
	103.08 FAILURE TO EXECUTE CONTRACT Page 24 *11-14-19
	If, due to circumstances entirely beyond the control of the bidder, the bidder is unable to file acceptable bonds and insurance policies within the time specified above, the Commission at its sole discretion may waive cancellation of the award and for...
	103.09.2  BID DOCUMENTATION INVENTORY AFFIDAVIT Page 24 10-9-14
	AND ESCROW AGREEMENT
	103.09.5  RELEASE OF BID DOCUMENTS TO THE DEPARTMENT Page 25 8-6-15
	103.10  SUBCONTRACTOR REPORT Page 25 7-11-19
	104.02.3  SIGNIFICANT CHANGES IN THE CHARACTER OF WORK Page 27 4-25-19
	104.05.2  FAILURE TO PROPERLY MAINTAIN ROADWAY OR STRUCTURE Page 29 7-14-16
	104.05.4  MAINTENANCE FOR TRAFFIC DURING WORK SUSPENSIONS Page 30 7-14-16
	104.06.1  RIGHTS IN AND USE OF MATERIALS FOUND ON THE PROJECT Page 30 9-20-18
	105.02 CONTRACTOR FURNISHED DRAWINGS AND SUBMITTALS Page 35 *11-14-19
	Working drawings and falsework plans for facilities open to or above public travel ways, including waterways and adjacent banks open for public use, are to be signed by a professional engineer registered in the State of Montana before submittal to the...
	105.03.3  QUALITY INCENTIVE ALLOWANCE Page 36 8-6-15
	105.03.3(C)  RIDE SPECIFICATION (QUALITY INCENTIVE ALLOWANCE) Page 37 12-11-14
	Within Subsection 105.03.3(C), rescind the second paragraph (that begins, “The incentive or disincentive…”) as well as the formulas and variables that follow and replace with the following:
	Incentive or disincentive for surface smoothness will be calculated based on the ride category and the entire project length  in each travel lane or measured section using the following equation. The calculated value will be applied as a line item adj...
	Pay adjustment = (Pay Factor -1) x L x Unit Cost
	Pay Factor = Calculate using appropriate project category formulas
	L = Measured lane length
	Unit Cost = Use appropriate value from Table 105-4
	Rescind Table 105-4, Unit Cost, and replace with the following:
	105.05  COOPERATION BY CONTRACTOR Page 40 9-20-18
	105.16.1  NOTICE OF CLAIM Page 47 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Submit a notice…”) and replace with the following:
	Submit a notice of claim using the Department’s Notice of Claim Form MDT-CON-105_16_1A no later than the next business day of disagreements that are to be the subject of a claim for additional compensation, time extension, contract change, or other re...
	105.16.2  SUBMISSION OF CERTIFIED CLAIMS Page 48 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “If an agreeable…”) and replace with the following:
	If an agreeable resolution is not reached within 14 calendar days of the written notice, the Contractor may submit a Certified Claim using the Certified Claim Form MDT-CON-105-16-2 to the Project Manager no more than 7 calendar days after receipt of t...
	105.16.3  DECISION ON CLAIMS Page 48 1-18-18
	Rescind the first paragraph (that begins, “The Prime Contractor…”) and replace with the following:
	The Prime Contractor must verify the claim data and certify the claim. Claims from a subcontractor or supplier will not be accepted. The DCE will provide a written decision no more than 30 calendar days after receipt of the Certified Claim for contrac...
	105.17.1 FINAL WALK-THROUGH PROCESS Page 49 2-26-15
	Within part 6, replace the form with the following:
	MDT-CON-105_17_1D
	Rescind and replace part 7 with the following:
	7. The Project Manager will grant Conditional Final Acceptance within 30 calendar days of the receipt of the request for the final walk-through verification. If the punch-list items are fully resolved, no further action is required. If deficiencies st...
	105.17.2 FINAL ACCEPTANCE Page 50 1-18-18
	Within the first paragraph, rescind the first sentence (that begins, “When the Final Walk-through…”) and replace with the following:
	When the Final Walk-through Process is complete (conditional final acceptance), all project-specific warranties have expired, and all warranty issues have been resolved, submit the Contractor’s Certificate of Work Complete using form MDT-CON-105_17_2.
	Rescind bullets 4 (that begins, “There are no pending…) and 5 (that begins, “There are no known…).
	Add the following bullet (9) following bullet (8)
	9. All construction claims made on the contract have been submitted, and are closed or resolved as of this date.
	105.17.3 FINAL ESTIMATE PROCESS Page 51 4-25-19
	Rescind the second and third paragraphs and replace with the following:
	When the final estimate is prepared and all required documentation (such as material certifications, labor dispute resolutions, etc.) has been received, the CES Bureau will send a copy of the final estimate to the Contractor for review. The Contractor...
	To dispute the final estimate, submit the items disputed and justification to the CES Bureau. Provide a copy to the Project Manager. The CES Bureau will provide a written decision on the disputed items.
	106.02.3  CONTRACTOR FURNISHED SOURCES Page 55 4-25-19
	Within Part (A), replace MT 214 with AASHTO M 145.
	Within Part (B), replace MT 209 with AASHTO T 96.
	106.02.5(A)  GENERAL Page 56 10-9-14
	106.05  FIELD LABORATORY Page 57 8-6-15
	106.09  DOMESTIC MATERIALS Page 58 *11-14-19
	107.11.5  NOXIOUS WEED MANAGEMENT Page 67 10-9-14
	107.11.8  PROTECTION OF AQUATIC RESOURCES Page 69 7-14-16
	107.13.1  INSURANCE ON ALL CONTRACTS Page 69 4-25-19
	107.13.2  INSURANCE INVOLVING RAILROADS Page 70 4-25-19
	107.18 CONTRACTOR’S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES Page 74 *11-14-19
	107.27  DIESEL FUEL USED ON THE PROJECT Page 75 5-25-17
	108.01.1  SUBCONTRACTING Page 77 4-25-19
	108.01.2  CONTRACT PERFORMANCE Page 77 4-25-19
	108.01.3  SUBCONTRACTOR PAYMENTS Page 78 7-11-19
	108.03  PROSECUTION OF WORK Page 78 12-8-16
	108.07  DETERMINATION OF COMPENSATION AND EXTENSION OF CONTRACT Page 83 12-13-18
	TIME FOR EXCUSABLE, NON-COMPENSABLE, AND COMPENSABLE DELAYS
	108.07.1  COMPLETION DATE CONTRACTS Page 83 11-16-17
	108.07.2  CALENDAR DAY CONTRACTS Page 84 11-16-17
	108.07.3  WORKING DAY CONTRACTS Page 84 4-25-19
	108.07.5  EXTENSIONS Page 85 8-6-15
	108.08  FAILURE TO COMPLETE ON TIME Page 86 4-25-19
	109.04.2(A)  LABOR Page 92 9-20-18
	109.06  PARTIAL PAYMENTS Page 94 4-16-15
	109.07  STOCKPILED MATERIALS Page 95 8-6-15
	109.10  OVERPAYMENTS Page 97 8-6-15
	201.03.1  GENERAL Page 99 10-9-14
	203.03.1  EXCAVATION Page 108 10-9-14
	Unless otherwise shown in the contract or directed by the Project Manager, in areas of sub excavation, excavate the full road width to a depth of 2 feet (600 mm) below the top of the subgrade soils or to a depth where the subgrade soils are firm and s...
	Furnish sub-ex replacement material in accordance with Subsection 701.12.
	203.03.6  TOPSOIL - SALVAGING AND PLACING Page 113 1-18-18
	204.03.3 MASTER BLASTING AND SAFETY PLAN Page 118 12-8-16
	Rescind the first sentence and replace with the following:
	Submit a Master Blasting and Safety Plan on form MDT-CON-204-03-03, along with any comments from the Blasting Consultant, to the Project Manager for review at least 10 business days before the start of test or production drilling operations or at any...
	Within Part A. Blasting Plan, replace the first sentence with:
	Blasting Plan. Include the following information, at a minimum, in the blasting portion of the plan:
	Within Part B. Safety Plan, rescind and replace the first paragraph with:
	Safety Plan. Include the following information, at a minimum, in the Safety portion of the plan:
	206.03.2(B)  STRUCTURES Page 129 12-11-14
	208.03.2  WATER POLLUTION CONTROL Page 133 4-16-15
	208.03.3  AQUATIC RESOURCE PROTECTION Page 135 4-16-15
	208.05  BASIS OF PAYMENT Page 137 4-16-15
	Within the second paragraph, rescind the first sentence (that begins, “Failure to implement…”) and replace with the following:
	Failure to provide erosion and sediment controls that prevent discharges to adjacent properties and/or aquatic resources, implement BMPs identified in the SWPPP, update the SWPPP as required by the Construction General Permit, or conduct BMP inspectio...
	208.05.1  TEMPORARY EROSION AND SEDIMENT CONTROL - LUMP SUM Page 138 2-26-15
	212.01  DESCRIPTION Page 149 4-16-15
	Rescind the first (only) paragraph (that begins, “Obliterate roadway…”) and replace with the following:
	Obliterate roadway includes removal of the existing roadway and related items, rehabilitating the abandoned roadway area by scarifying and shaping, and re-vegetation.
	212.03  CONSTRUCTION REQUIREMENTS Page 149 4-16-15
	Within the third paragraph, rescind the third (last) sentence (that begins, “Spread the salvaged…”) and replace with the following:
	Re-vegetate the disturbed areas in accordance with Section 610..
	212.04  METHOD OF MEASURMENT Page 149 4-16-15
	Rescind the second and third paragraphs and replace with the following:
	Re-vegetation is measured and paid for in accordance with Section 610.
	212.05  BASIS OF PAYMENT Page 149 4-16-15
	301.02.4 AGGREGATE TREATMENT Page 151 1-18-18
	Rescind the first paragraph (that begins, “Choose the material…) and replace with the following:
	Choose the material that will be used to treat the aggregate, which may include MC-70, or calcium or magnesium chloride.
	301.02.5 OPTIONAL RECYCLED MATERIAL Page 151 7-11-19
	Add the following subsection:
	301.02.5 Optional Recycled Material
	RAP or Recycled Concrete Aggregate (RCA) may be blended with existing crushed aggregate course, additional aggregate course, or a combination of these. Ensure blended material meets the requirements of Subsections 701.02.1 and 701.02.4.
	1. Pugmill recycled products with existing or virgin aggregates to produce a uniform mixture.
	2. Blend no more than 40% RAP or 50% RCA by weight with existing or virgin aggregates.
	3. Total recycled mixtures may not exceed 50% by weight of the blended base course.
	4. Use weighing or metering devices to control the recycled material introduced into the mix within the specified limits.
	301.03.1 SAMPLING, TESTING, AND ACCEPTANCE Page 151 4-25-19
	Within Part(B), replace MT 217 with AASHTO T 335.
	301.03.4 CRUSHED AGGREGATE COURSE Page 153 5-25-17
	Within the third paragraph, rescind the first sentence (that begins, “Indicate the selected…”) and replace with the following:
	Indicate the selected option and the grade of crushed base course (Type “A” grade 5, Type “A” grade 6, or Type “A” grade 7) before beginning aggregate production.
	301.03.5  AGGREGATE SURFACING CONSTRUCTION Page 153 7-14-16
	Within Part A, add the following Number 4:
	4. Unstable or pumping material is unacceptable. Rework or remove and replace the material prior to placing additional lifts or materials.
	Within Part H, Table 301-1 Surface Smoothness, replace the aggregate size (that specifies, “1-inch (25 mm) and less”) with the following:
	Less than 1½-inch (40 mm)
	302.02  MATERIALS Page 159 4-25-19
	Add the following to the list of acceptable crushed aggregate courses:
	Crushed Aggregate Course Type “A” Grade 7 701.02.4
	304.02.4  BLENDING MATERIAL Page 163 4-25-19
	304.02.5  COMPOSITION AND PROPORTIONING Page 163 7-11-19
	Within the first paragraph, rescind the first sentence (that begins, “Develop and submit…”) and replace with the following:
	Develop and submit a proposed CTB or Cement Treated Pulverized Base mix design for approval.
	304.03.5  COMPACTION Page 165 4-25-19
	304.03.14  CEMENT TREATED PULVERIZED BASE Page 167 7-11-19
	304.04.4  CEMENT TREATED PULVERIZED BASE Page 167 7-11-19
	304.05  BASIS OF PAYMENT Page 167 7-11-19
	Rescind Subsection 304.05 and replace with the following:
	304.05 BASIS OF PAYMENT
	304.05.1 Cement Treated Base
	Payment for the completed and accepted quantities is made under the following:
	No separate payment will be made for cement, fly ash, blending material or surface preparation. Include the cost in the unit price bid for CTB.
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	304.05.1 Cement Treated Pulverized Base
	Payment for the completed and accepted quantities is made under the following:
	No separate payment will be made for blending material or surface preparation. Include the cost in the unit price bid for CTB.
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	401.01  DESCRIPTION Page 169 5-25-17
	401.02  MATERIALS Page 169 5-25-17
	401.02.1  AGGREGATE Page 169 7-11-19
	401.02.5  RECYCLED ASPHALT PAVEMENT (RAP) Page 170 7-14-16
	Resind Subsection 401.02.5 and replace with the following:
	401.02.5 Binder Replacement

	401.03  CONSTRUCTION REQUIREMENTS Page 170 5-25-17
	401.03.1  MIX DESIGN Page 171 9-20-18
	401.03.2  HAMBURG WHEEL TRACK TESTING (HAMBURG) Page 171 11-16-17
	Rescind Subsection 401.03.2 and replace with the following:
	401.03.2 Hamburg Wheel Track (Hamburg) Testing and Acceptance
	A. Hamburg Testing. Furnish a sample of plant mix surfacing material for Hamburg acceptance after initial job mix targets have been established for non-commercial mix. Furnish additional samples as directed by the Project Manager. The Department may r...
	If plant mix fails exceeds 13.0 mm of rut in 10,000 passes during production Hamburg testing, make adjustments to produce plant mix meeting the requirements specified in the contract. After a failing Hamburg no more than 300 tons (300 MT) of plant mix...
	When 2 consecutive Hamburg samples do not meet the requirements, suspend production and submit a revised mix design and samples for verification and Hamburg testing. The initial mix design requirements will be used for verification. Do not resume prod...
	Plant mix lots represented by samples that do not meet Hamburg specifications are not eligible for QA incentives including ride and density incentives.
	Remove and replace any plant mix represented by a failing Hamburg test. Plant mix removal and replacement is at no cost to the Department.
	B. Hamburg Acceptance. Plant mix removal and replacement is at no cost to the Department.
	1) PG 70-XX. Plant mix exceeding 13.0 mm of rut depth within 10,000 passes during production Hamburg testing is considered failing material. Remove and replace any plant mix represented by a failing Hamburg test.
	2) All other PG Grades. The number of wheel passes reached when the rut depth reaches 13.0 mm will be used to determine the pay factor. The pay factor for the material represented by each test is determined from the following tableTable 401-8:.
	Note 1: In the areas listed below, material represented by Hamburg tests exceeding 13.0 mm of rut between 6,000 and 8,000 passes, may remain in place at a 0.5 pay factor:
	 Bicycle, pedestrian, or shared use (non-vehicular) paths
	 Roadway shoulders, only if the entire width of the paver pass occurred within the width of the shoulder.
	 Lower layers below 0.25 feet from the finished surface of plant mix.
	Remove and replace plant mix exceeding 13.0 mm of rut in less than 6,000 passes.
	The above exclusions do not apply if the entire thickness section of plant mix is not completed prior to winter suspension.
	401.03.3  TEST PROCEDURES Page 172 4-25-19
	Replace MT 314 with AASHTO T 166.
	Add the following paragraph following the test procedures:
	When material is tested in accordance with MT 332, if the height of gyratory specimens is out of tolerance, an evaluation will be conducted to determine if the specimen will be retained or discarded. The Department will check plant production informat...
	401.03.4(A)  JOB MIX FORMULA Page 172 5-25-17
	Within the first paragraph, rescind the first sentence (that begins, “Establish target asphalt…”) and replace with the following:
	Establish target asphalt cement, warm mix additive content (if applicable), and aggregate gradation.
	401.03.5  ACCEPTANCE COMMERCIAL PLANT MIX SURFACING Page 172 10-9-14
	401.03.6  ACCEPTANCE OF NON-COMMERCIAL PLANT MIX SURFACING (QA) Page 173 8-6-15
	401.03.17  TACK COAT Page 178 8-6-15
	401.03.18  SURFACE CONDITIONS, WEATHER LIMITATIONS AND PAVING DATES Page 178 11-16-17
	401.03.21  COMPACTION, COMPACTION CONTROL TESTING, Page 180 4-25-19
	AND DENSITY ACCEPTANCE TESTING
	401.03.23(A)  RIDE SPECIFICATION Page 181 11-16-17
	Rescind the first and second paragraphs and replace with the following:
	A. Ride Specification. Construct all surfacing courses to provide completed plant mix pavements that meet surface smoothness and profile levels derived from the pre-pave IRI. Surface smoothness and surface profile will be analyzed from data collected ...
	Projects with high pre-paving IRI value:
	 Projects with an average pre-paving IRI value greater than or equal to 190 in/mi and 2 or more opportunities to improve the ride are considered a Category I project.
	 Projects with an average pre-paving IRI value greater than or equal to 190 in/mi and one opportunity to improve the ride must have a post-paving IRI less than or equal to 50% of the pre-paving IRI. There is no pay adjustment factor based on smoothne...
	Each opportunity to improve the ride is one of the following:
	 Placing a gravel base or surfacing course;
	 Placing plant mix base;
	 Placing cement treated base;
	 Placing pulverized plant mix surfacing;
	 Milling;
	 Hot or cold recycling (milling and laydown); or
	 Each full 0.10-foot (30 mm) increment for ⅜-inch (9.5 mm) aggregate mix, 0.12 foot (36 mm) increment for ½-inch (12.5 mm) aggregate mix, and 0.15-foot (45 mm) increment for ¾-inch (19 mm) aggregate mix of new plant mix surfacing.
	Target IRI values are determined by project category based on the opportunities for improving the ride, by the pre-paving IRI value, paving constraints or by a combination of these as follows:
	Category I projects:
	Target IRI values - 45 to 55 inches per mile
	 Projects with 2 or more opportunities for improving the ride.
	 Single lift overlays with a pre-paving IRI value less than 110 in/mi
	Category II projects:
	Target IRI values - 55 to 60 inches per mile
	 Single lift overlays with a pre-paving IRI greater than or equal to 110 in/mi and less than 190 in/mi
	Category III projects:
	Target IRI values - 55 to 70 inches per mile
	 Urban projects with a posted speed limit of 55 MPH or less and curb and gutter controlling 1 or more edges of the paving
	Leveling and isolation lifts are not included as an opportunity to improve the ride.
	401.03.23(B)  SURFACE SMOOTHNESS Page 183 7-14-16
	Rescind Table 401-4 and replace with the following:
	401.03.24  RUMBLE STRIPS Page 184 11-16-17
	402.03  CONSTRUCTION REQUIREMENTS Page 187 10-9-14
	402.03.5  ACCEPTANCE Page 188 7-14-16
	402.04  METHOD OF MEASURMENT Page 192 10-9-14
	403.02  MATERIALS Page 193 8-6-15
	403.03.4  SEALING Page 194 12-11-14
	409.02.2 BITUMINOUS MATERIAL Page 197 5-25-17
	Rescind the first (only sentence (that begins, “Furnish material in…” and replace with the following:
	Furnish material in accordance with Section 702.
	409.03.1 SAMPLING, TESTING, AND ACCEPTANCE Page 197 4-25-19
	Replace MT 217 with AASHTO T 335.
	409.03.3 SEAL COAT LIMITATIONS Page 198 2-26-15
	Add the following to the end of the list:
	7. Do not apply bituminous material within 72 hours of performing crack sealing.
	409.03.10  SWEEPING AND BROOMING Page 199 7-14-16
	Rescind the first paragraph (that begins, “Provide a roadway…”) and replace with the following:
	Provide a roadway free of loose cover material. In curb and gutter sections, remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow material to enter any storm drain system or aquatic resource. In guardrail section...
	501  PORTLAND CEMENT CONCRETE PAVEMENT Page 209 *11-14-19
	SECTION 501
	PORTLAND CEMENT
	CONCRETE PAVEMENT
	501.01 DESCRIPTION
	501.02 MATERIALS

	551  HYDRAULIC CEMENT CONCRETE Page 225 4-25-19
	Rescind Section 551 and replace with the following:
	SECTION 551
	HYDRAULIC CEMENT CONCRETE
	551.01 DESCRIPTION
	551.02 MATERIALS
	551.02.1 Cement
	551.02.2 Fly Ash
	551.02.3 Ground Granulated Blast Furnace Slag (GGBFS)
	551.02.4 Microsilica Fume (Silica Fume)
	551.02.5 Admixtures
	551.02.6 Air-entraining Agents
	551.02.7 Water
	551.02.8 Aggregate
	551.02.9 Storage of Materials

	551.03 CONSTRUCTION REQUIREMENTS
	551.03.1 Classification
	551.03.2 Composition of Concrete
	551.03.3 Batching, Mixing, Handling and Sampling
	551.03.4 Transporting Concrete
	551.03.5 Placing Concrete
	551.03.6 Weather and Temperature Limitations
	551.03.7 Curing Concrete
	551.03.8 Testing and Acceptance of Concrete

	551.04 METHOD OF MEASUREMENT
	551.05 BASIS OF PAYMENT

	552.02  MATERIALS Page 251 7-14-16
	552.03.3  FORMS Page 251 5-25-17
	552.03.10  REMOVAL OF FORMS AND FALSEWORK Page 255 5-25-17
	552.03.18 SILANE SEALER Page 280 *11-14-19
	Rescind the first paragraph (that begins, “Apply Silane sealer…) and replace with the following:
	Apply Silane sealer to new and replacement full depth bridge decks that will not receive a polymer overlay in the same year. Apply silane sealer after the deck has been cast for at least 28 days and after transverse deck grooving is completed.
	552.03.19  BRIDGE DECK CRACK SEALING Page 262 1-18-18
	553.02.2  REINFORCING STEEL Page 267 7-14-16
	553.03.1  FABRICATION Page 268 10-9-14
	553.03.11  TRANSFER OF PRESTRESS Page 274 12-11-14
	554.01  DESCRIPTION Page 279 7-14-16
	Rescind the first (only) paragraph and replace with the following:
	This work is the furnishing and installing of reinforced precast concrete bridge members, precast curbs, cattle guard bases, and other precast concrete products.
	554.03  CONSTRUCTION REQUIREMENTS Page 279 7-14-16
	556.03.1  PRE-QUALIFICATION FOR STEEL FABRICATORS Page 287 10-9-14
	556.03.5  QUALITY CONTROL Page 290 1-18-18
	Within Subsection 556.03.5 add the following Part (6) following Part (5):
	3. NDT, Phased Array Ultrasonic Testing (PAUT). This method may be used in place of RT and UT for the inspection of CJP groove welds. Perform all aspects of PAUT inspection in accordance with AWS D1.5, Annex K. Provide for approval, a submittal packag...
	556.03.8  BOLTED CONNECTIONS - HIGH-TENSILE-STRENGTH BOLTS Page 291 1-18-18
	Within Part (A)(2), rescind the third (last) paragraph (that begins, “Provide a Class…”) and replace with the following:
	Provide a Class B finish, per AASHTO LRFD Bridge Construction Specifications for all faying surfaces.
	556.03.11 ASSEMBLING STEEL Page 315 *11-14-19
	Within Part B. Field Work, add the following sentence to the end of the third paragraph (that begins, “Do not begin…):
	Do not place deck forms or other loads on straight steel girders until all girder splice bolts are fully tensioned. For curved structures, fully tension all bolts before placing deck forms or other loads.
	558.02.3  REINFORCING STEEL Page 299 7-14-16
	558.03.1  SUBMITTALS Page 299 7-14-16
	Within Part A, rescind Number 3 (that begins, “Method to clean…”) and replace with the following:
	3. Methods to clean shaft excavation including details for air-lift systems.
	Rescind Part B (that begins, “Name and experience…”) and replace with the following:
	B. Name and experience record of Contractor, and Superintendent and driller(s) that will perform the drilled shaft work on this project. Include all experience in the last 10 years.
	558.03.4  SHAFT EXCAVATION Page 300 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Use excavation methods…”) and replace with the following:
	Use excavation methods that provide contact with firm, undisturbed soil or rock with the sides and bottom of the drilled shaft.
	558.03.7  PERMANENT CASING Page 300 7-14-16
	558.03.8  TEMPORARY CASING Page 301 7-14-16
	Rescind Subsection 558.03.8 and replace with the following:
	558.03.8 Excavation Stability
	Do not use slurry construction methods as an alternative to or in conjunction with temporary casing unless specified in the contract. Use casings to facilitate shaft construction and prevent sloughing and caving of the shaft sidewalls. The contract ma...
	1. Removing the drilled shaft concrete and extending the drilled shaft deeper to compensate for the loss of frictional capacity to the cased zone.
	2. Providing straddle drilled shafts to compensate for capacity loss.
	3. Providing a replacement drilled shaft.
	558.03.10  CLEANING Page 301 7-14-16
	Rescind Subsection 558.03.10 and replace with the following:
	558.03.10 Cleaning
	Remove all loose or disturbed material from the bottom of the shaft excavation immediately prior to placing reinforcing steel and concrete. After cleaning, no more than 1-inch (25 mm) of loose or disturbed material is permitted in the bottom of the sh...
	For wet shafts founded in rock, use an air lift to demonstrate that the shaft is clean. Use an air-lift system meeting the following requirements:
	1. Sufficient length to discharge outside of the shaft;
	2. Minimum of 4-inch (100 mm) diameter;
	3. Compressed air input line located within 12 inches (300 mm) of the bottom of the lift pipe.
	4. Air compressor capable of producing 185 CFM at 100 psi (5.2 m3/min at 6.9 bar).
	5. Meet all applicable environmental requirements relating to discharge.
	During final cleanout and until concrete placement is complete, maintain the fluid level within the shaft at a level of 5 feet (2 m) or more higher than the water level present outside of the shaft.
	558.03.11  INSTALLATION OF CROSS-HOLE SONIC LOGGING (CSL) TUBES Page 301 7-11-19
	Rescind the first paragraph and replace with the following:
	Use 1½-inch (38 mm) nominal diameter schedule 40 steel CSL access tubes. Provide an end plug at the lower end of the pipe and make all joints watertight. Install the CSL access tubes evenly spaced around the reinforcing cage and inside of hoops and sp...
	558.03.12  REINFORCING STEEL Page 302 7-14-16
	Within the first paragraph, rescind the fifth sentence(that begins, “Use non-corrosive…”) and replace with the following:
	Use non-corroding, roller-type spacers or other non-corroding devices as approved by the Project Manager along the steel cage length and around the steel cage perimeter to align and maintain clearance from reinforcing cage to edge of casing during con...
	Within the first paragraph, rescind the seventh (last) sentence(that begins, “Remove the steel…”) and replace with the following:
	Remove the steel cage and re-inspect the excavation as directed by the Project Manager if the concrete placement is not started within 3 hours of placing the steel cage in position.
	558.03.15(A)  CROSS-HOLE SONIC LOGGING Page 302 7-11-19
	Within the first paragraph, rescind the fifth sentence (that begins, “When the CSL…”) and the sixth sentence (that begins, “Permanently cap the…”) replace with the following:
	When the CSL testing access tubes are no longer needed for testing, as determined by the Project Manager, cut off the tubes flush with the top surface of the drilled shaft. Remove water and fill CSL tubes with grout. Protect tubes from freezing until ...
	558.04.6  CSL TUBES AND TESTING Page 303 7-11-19
	Rescind Subsection 558.04.6 and replace with the following:
	558.04.6 CSL Tubes and Testing
	Include all costs associated with furnishing and installing, and grouting CSL access tubes and any required extensions and providing a power source in the Drilled Shaft pay item. No measurement or payment will be made for construction delays resulting...
	If a defect is found based on the CSL drilled shaft testing, coring, or other physical investigation, the contractor is responsible for all costs associated with the physical investigation, engineering design, shaft repairs, and any construction delay...
	If no defect is found in the drilled shaft based on the physical investigation, the investigation will be considered extra work, and paid for in accordance with Subsection 109.04, and considered for time adjustment in accordance with Subsection 108.07.
	558.05  BASIS OF PAYMENT Page 304 7-14-16
	Add the following paragraph following the last paragraph:
	Air-lifting is not measured separately for payment. Include costs for all airlifting in the Drilled Shaft Item.
	559.03.3  PILE BEARING RESISTANCE Page 307 4-25-19
	Within Part A, rescind the third sentence (that begins, “The Department will…”) and replace with the following:
	The Department will determine required bearing resistance based on a wave equation analysis.
	Within Part (B)(2), within the forth paragraph, rescind the second sentence (that begins, “After initial…”) and replaxce with the following:
	After initial driving, wait 48 hours or longer if directed by the Project Manager, then re-drive each dynamic load test pile with the instruments attached.
	559.03.5  SERVICE PILE Page 310 4-25-19
	Within the fourth paragraph rescind the first sentence (that begins, “When a re-drive…”) and replace with the following:
	When a re-drive of the service pile is required, re-drive the pile 48 hours after initial driving, or longer if directed by the Project Manager, and do not drive the pile below cut off elevation.
	561.03.3  PROCEDURES Page 313 10-9-14
	Under (A) Hydrodemolition, rescind the third paragraph (that begins, “Remove any remaining…”).
	Following Subsection (B), rescind the first and second paragraphs (that begins, “Remove concrete in…”) and replace with the following:
	Remove concrete, in areas designated for removal that milling equipment cannot reach, with chipping hammers no larger than a nominal 15 pound (7 kg) class or other equipment as approved by the Project Manager. This work is measured and paid for as Bri...
	Thoroughly clean the deck of all aggregate, paste, residue, oil, and any other substance that may interfere with the repair or overlay concrete. Use cleaning methods that do not damage remaining concrete, reinforcing steel, or that cause debonding of ...
	561.04  METHOD OF MEASURMENT Page 314 7-14-16
	Within the first paragraph, rescind the first sentence (that begins, “Bridge deck milling…”) and replace with the following:
	Bridge deck milling is measured by the square yard (m2) of deck surface removed.
	562.02.1  REINFORCING STEEL Page 315 7-14-16
	562.03.3  LOCATION AND INSPECTION OF REPAIR AREAS Page 315 10-9-14
	Rescind bullets 1, 2 and 3 and replace with the following:
	1. Complete milling operations, if included in the contract, prior to the locating of Class A or B repair areas
	2. Use compressed air to dry the deck and to blow it clean of debris. The Project Manager will then locate and mark areas of Class A and Class B deck repair.
	3. Notify the Project Manager if repair work reveals areas which differ from the marked areas.
	562.03.4  CONCRETE REMOVAL Page 315 10-9-14
	Within bullet 2, rescind the third sentence (that begins, “If the bond…).
	562.03.5  REINFORCING STEEL Page 316 10-9-14
	Within the first paragraph, rescind the second (last) sentence (that begins, “Remove concrete as…).
	562.04  METHOD OF MEASUREMENT Page 317 10-9-14
	Rescind the fourth (last) paragraph (that begins, “Replacement of reinforcing…) and replace with the following:
	Replacement of reinforcing bars will be measured and paid for in accordance with Subsection 109.04. Replace any reinforcing bars damaged by Contractor operations at Contractor expense. When not located in an area of Class A or B repair, work necessary...
	563.02.2  AGGREGATE Page 319 4-25-19
	Rescind the bullet 2 (that begins, “Furnish ¾-inch…) and replace with the following:
	2. Furnish aggregate in accordance with Table 551-3.
	Within Part (4), replace MT 221 with AASHTO T 255.
	563.05  BASIS OF PAYMENT Page 322 7-14-16
	Following the first paragraph, rescind the Pay Item/Pay Unit Table and replace with the following:
	564.03  CONSTRUCTION REQUIREMENTS Page 323 3-10-16
	Within Table 564-1, within the row showing Substructure: Walls, Footings, Columns, rescind the row showing Deviation from Plumb and replace with the following:
	Within Table 564-1, rescind the row showing Pre-Stressed Concrete Beam requirements and replace with the following:
	602.04.2  RELAY PIPE CULVERTS Page 331 7-14-16
	Rescind Subsection 602.04.2 and replace with the following:
	602.04.2 Relay Pipe Culverts
	Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
	Excavation required to relay pipe culverts is not measured separately for payment.
	603.03.4 BACKFILLING Page 336 2-26-15
	Add the following sentence at the end of the fourth paragraph (which begins “Compact backfill equally…”):
	Meet the moisture and density requirements of Subsection 203.03.3.
	603.03.5 RESTORATION AND MAINTENANCE OF EXISTING PAVEMENT Page 336 2-26-15
	Rescind Subsection 603.03.5 and replace with the following:
	Restore the existing pavement excavated for pipe installation using material equal to or better than the in place pavement. Restoration includes replacing and compacting excavated aggregate base with materials equal to those in the existing roadway an...
	Maintain the restored areas in good condition until the new surfacing is placed.
	603.04.3 BEDDING AND FOUNDATION MATERIAL Page 337 12-08-12
	Rescind the title of Subsection 603.04.3 and replace with the following:
	603.04.3 GRANULAR BEDDING, BEDDING AND FOUNDATION MATERIAL
	Rescind and replace the first paragraph with the following:
	Bedding material is measured by the cubic yard (m3) in place for pipes greater than 48-inch (1.2 m) diameter, and for all sizes of storm drain trunklines and laterals. Include the cost of bedding material for pipes 48-inch (1.2 m) diameter or less in ...
	603.04.5 GRANULAR BEDDING MATERIAL FOR STORM DRAINS Page 337 12-8-16
	Rescind Subsection 603.04.5.
	604.02.3  REINFORCING STEEL Page 339 7-14-16
	605 CONCRETE BARRIER RAIL Page 341 *11-14-19
	Add the following Section 605:
	SECTION 605
	CONCRETE BARRIER RAIL
	605.01 DESCRIPTION
	This work is the constructing and installation of concrete barrier rail.
	605.02 MATERIALS
	605.02.1 Concrete
	Furnish Class Deck concrete in accordance with Section 551.
	605.02.2 Reinforcing Steel
	Furnish reinforcing steel in accordance with Section 555 and Subsection 711.01.
	605.03 CONSTRUCTION REQUIREMENTS
	605.03.1 Fabrication Submittals
	Submit the following information to the Project Manager 10 business days prior to casting members:
	1. A tentative fabrication schedule;
	2. A mix design in accordance with Section 551;
	3. The product data sheet for proposed cure and seal product.
	4. Any other information necessary to fabricate and install the product.
	Do not begin fabrication until the Department approved submittals are received by both the Contractor and the Project Manager.
	Coordinate the fabrication schedule with the Project Manager.
	605.03.2 Sampling, Handling, Batching, and Mixing
	Sample, handle, batch, and mix materials for concrete in accordance with Subsection 551.03.3.
	605.03.3 Forms and Forming
	Meet the form requirements in Subsection 552.03.3.
	605.03.4 Placing Concrete
	Place concrete in accordance with Subsection 552.03.4 and 551.03.5.
	605.03.5 Weather and Temperature Limitations.
	Meet the requirements of Subsection 551.03.6 when constructing concrete barrier rail in hot or cold weather conditions.
	605.03.6 Curing Concrete Barrier Rail
	Cure concrete barrier rail in accordance with 551.03.7 using material in accordance with Subsection 717.01.4 requirements.
	605.03.7 Testing and Acceptance of Concrete Barrier Rail
	A. Sampling and Testing.  Meet all requirements of Subsection 551.03.8(B).
	B. Acceptance of Concrete Barrier Rail.  Concrete Barrier Rail is evaluated on a lot-by-lot basis in accordance with 551.03.8(C) for Class Deck Concrete except for the following:
	1. An individual lot is defined as 30 concrete barrier rail units or one day’s production, whichever is less.
	2. A minimum of one standard compressive strength set will be made for each lot.
	605.03.8 Form Removal
	Remove lateral support forms only when it does not damage the concrete. Do not interrupt curing and protection in excess of 30 minutes for form removal.  Replace all damaged units at Contractor expense.
	605.03.9 Finish on Exposed Surfaces
	Apply an ordinary finish to surfaces not smooth and uniform in texture and appearance in accordance with Subsection 552.03.11.
	605.03.10 Handling, Transporting, and Storage
	Include on each fabricated piece of barrier rail a permanent identification number representing the date fabricated and Lot number associated with that days pour. Place the number in the same location on each piece. The ID must be visible when the bar...
	The number may be cast into the concrete or attached after the curing period is complete. Numbers must be legible.
	Notify the Department when forms will be stripped, and markings applied. All numbers must be verified by inspection within 48 hours of removal of forms. Track all barrier rail supplied to Department projects. Submit to the Project Manager the lots and...
	The concrete barrier rail may be moved from the casting area to an adjacent staging area when they have reached 75% of design strength and the strength is adequate to prevent damage.  Replace all cracked or broken items at Contractor expense.
	Handle, transport, and store precast concrete items without damage. Replace or repair all damaged units at Contractor expense. Transport the concrete barrier rail from their casting or adjacent staging location only after strength tests indicate the l...
	605.03.11 Install Concrete Barrier Rail
	Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.
	605.03.12 Reset Concrete Barrier Rail
	Reset concrete barrier rail as specified in the contract.
	605.04 METHOD OF MEASUREMENT
	605.04.1 Concrete Barrier Rail
	Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the existing barriers are included in the cost of the rail.
	Measurement does not include those portions of barrier constructed as an integral part of sign foundations.
	605.04.2 Reset Concrete Barrier Rail
	Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.04.3 Concrete Barrier Rail Transition
	Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.
	605.04.4 Concrete Barrier Rail Terminal Section
	Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.
	605.04.5 Remove Concrete Barrier Rail
	Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.
	605.05 BASIS OF PAYMENT
	Payment for the completed and accepted quantities is made under the following:
	Pay Item Pay Unit
	Concrete Barrier Rail Each
	Concrete Barrier Rail Transition Each
	Concrete Barrier Rail Terminal Section Each
	Remove Concrete Barrier Rail Each
	Payment at the contract unit price is full compensation for all necessary resources to complete the item of work in accordance with the contract.
	606 GUARDRAIL AND CONCRETE BARRIER RAIL Page 341 3-10-16
	Rescind the title only of Section 606 and replace with the following:
	SECTION 606
	GUARDRAIL
	606.01  DESCRIPTION Page 341 3-10-16
	Rescind the first (only) paragraph (that begins, “The work is…) and replace with the following:
	This work is the furnishing, installing, removing, resetting, replacing and revising metal beam guardrail, cable guardrail, and box beam guardrail.
	606.02  MATERIALS Page 341 3-10-16
	Rescind the first paragraph (that begins, “Furnish metal beam…) and replace with the following:
	Furnish metal beam guardrail, cable guardrail, and box beam guardrail materials in accordance with the following section and subsection requirements:
	Within the list of materials, rescind only the line shown below:
	606.03.1  GENERAL Page 341 3-10-16
	Within the first paragraph, rescind the first sentence (that begins, “Install guardrail and…) and replace with the following:
	606.03.2  INSTALLING POSTS Page 342 12-11-14
	Rescind the first paragraph (that begins, “If the posthole is…) and replace with the following:
	Complete guardrail widening prior to new post installation.
	Install posts in accordance with manufacturer recommendations. Drive posts unless conditions require excavation and backfilling. If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and compact around the post in 6-...
	Rescind the second paragraph (that begins, “Always drive steel …”).
	606.03.3  METAL BEAM GUARDRAIL ERECTION Page 342 5-25-17
	Within the first paragraph, rescind the second sentence (that begins, “Locate all rail…):
	606.03.7  CONCRETE BARRIER RAIL Page 342 3-10-16
	Rescind Subsection 606.03.7 and replace with the following:
	606.04.9 CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.9 and replace with the following:
	606.04.12  CONCRETE BARRIER RAIL TRANSITION Page 344 3-10-16
	Rescind Subsection 606. 04.12 and replace with the following:
	606.04.13  CONCRETE BARRIER RAIL TERMINAL SECTION Page 344 3-10-16
	Rescind Subsection 606. 04.13 and replace with the following:
	606.04.16  REMOVE CONCRETE BARRIER RAIL Page 344 3-10-16
	Rescind Subsection 606. 04.16 and replace with the following:
	606.05  BASIS OF PAYMENT Page 345 3-10-16
	607.03.3(B) TOP RAIL OR CABLE Page 348 3-10-16
	Rescind Subsection 607.03.3(B) and replace with the following:
	608.02  MATERIALS Page 353 7-14-16
	Rescind the second, third, and fourth (last) paragraphs of Subsection 608.02 and replace with the following:
	Use cast iron DWDs  having a natural grey finish. Use DWDs – Type 1 for new sidewalk construction. DWDs – Type 1 are cast directly into sidewalk. Use DWDs – Type 2 for retrofits on existing sidewalks. Ensure gray iron castings are manufactured from ir...
	Furnish DWDs listed on the QPL.
	608.03.3  DETECTABLE WARNING DEVICES Page 353 4-16-15
	Rescind Subsection 608.03.3 and replace with the following:
	608.03.3 Detectable Warning Devices
	A. General. Install DWDs so they extend the full width of the ramp, and the edge of the dome panel is located no more than 6 inches (150 mm) from the back of curb. Ensure that DWD edges are flush with adjacent sidewalk without gap or lip, with domes  ...
	B. Type 2.  Saw cut from existing sidewalk the minimum area required to allow installation. Remove the old sidewalk full depth within the cut area. Place new concrete meeting Section 608 requirements, and install DWD in accordance with manufacturer re...
	608.04  METHOD OF MEASURMENT Page 353 4-16-15
	Rescind the second paragraph of (that begins, “DWDs are measured…”) and replace with the following:
	DWDs are measured by the square yard (m2) installed and accepted. For Type 2 DWDs, removal of existing devices, concrete sawing and removal, and all new concrete is not measured separately for payment.
	609.03.6  BITUMINOUS CURBS Page 356 12-11-14
	Rescind Subsection 609.03.6 and replace with the following:
	609.03.6 Reserved
	610.02  MATERIALS Page 359 10-9-14
	Add the following material to the existing table:
	Weed Control Mat 713.06
	610.03.2  SEEDING, FERTILIZING, AND MULCHING Page 359 8-6-15
	Add the following sentence to the end of Bullet (B) Seeding Season:
	If contract time has been stopped awaiting the seeding season, contract time assessment will resume when the seeding begins or October 15th, whichever occurs first.
	Add the following sentence to the end of Bullet (G) Composting:
	Compost rates are dry weight equlivalent.
	610.03.4 EROSION CONTROL BLANKET Page 362 2-26-15
	Rescind the title of Subsection 610.03.4 and replace with the following:
	610.03.4 Rolled Erosion Control Products
	Within the first paragraph, rescind the first sentence (that begins, “Prepare, fertilize, and seed…”) and replace with the following:
	Prepare, fertilize, and seed the rolled erosion control products areas before placement.
	610.03.5  WEED CONTROL MAT Page 362 10-9-14
	Add the following Subsection:
	610.03.5 Weed Control Mat
	Handle and place weed control mat following the manufacturer’s recommendations.
	610.04.7 SOIL RETENTION BLANKET Page 363 2-26-15
	Rescind Subsection 610.04.7 and replace with the following:
	610.04.7 Rolled Erosion Control Products
	Rolled Erosion Control Products is measured by the square yard (m2) in place.
	610.04.9  WEED CONTROL MAT Page 363 10-9-14
	Add the following Subsection:
	610.04.9 Weed Control Mat
	Weed control mat is measured by the square yard (m2) in place.
	610.05  BASIS OF PAYMENT Page 363 2-26-15
	Rescind and replace the pay item “Soil Retention Blanket” with “Rolled Erosion Control Products”
	Add the following pay item and unit to the end of the existing table:
	611.02.1  CONCRETE Page 365 9-20-18
	611.02.1 Concrete
	Furnish air-entrained hydraulic cement concrete in accordance with Section 551 for precast bases.
	611.03.2  PLACING CONCRETE BASES Page 365 9-20-18
	612.03  CONSTRUCTION REQUIREMENTS Page 367 1-18-18
	Paint all new structural steel surfaces, except those noted in Subsection 612.03.3(C)1. Do not paint weathering steel unless specifically stated.
	612.03.3(C)(1)  SHOP PAINT Page 369 10-9-14
	Do not paint surfaces in contact with other metal surfaces or concrete, except as noted in Subsection 612.03.5(A).
	613.03.4  CONCRETE DRAINAGE CHUTES Page 374 10-9-14
	613.03.4 Drainage Chutes
	Construct drainage chutes as shown in the Detailed Drawings.
	617.03.11  SERVICE AND CONTROL ASSEMBLY Page 389 7-14-16
	Include the cost of the 6 x 6 inch (150 x 150 mm) wood post, if necessary, as part of the service assembly bid item. Full length pressure-treat all S4S timber posts and poles in accordance with Subsection 706.04.
	618.03.5 TRAFFIC CONTROL GENERAL REQUIREMENTS Page398 12-8-16
	Rescind and replace the first paragraph with the following:
	Meet all traffic control plan requirements before starting work affecting the roadway. Furnish and maintain traffic control devices that meet the “acceptable” category described in Quality Guidelines for Temporary Traffic Control Devices and Features ...
	618.03.8 TRAFFIC CONTROL AT DROP-OFF AREAS Page 436 *11-14-19
	Rescind Table 618-4 and replace with the following:
	Rescind the last paragraph (that begins, “ Do not space..”).
	618.03.12  TRAFFIC CONTROL FOR STRIPING OPERATIONS Page 402 10-9-14
	618.03.13  TRAFFIC CONTROL DEVICE LOCATION AND INSTALLATION Page 403 *11-14-19
	Rescind the 12th paragraph (that begins, “Do not use flexible guide posts”).
	618.04 METHOD OF MEASUREMENT Page 406 12-8-16
	Rescind and replace the second and third paragraphs with the following:
	Signs and devices must meet the “acceptable” category outlined in Subsection 618.03.5 to be measured for payment. Failure to adequately maintain and clean traffic control devices in use renders the traffic control operation unacceptable.
	The contractor, upon receiving written or verbal notification, will be given 24 hours to make the traffic control operation compliant. Traffic Control directly affecting the safety of the public must be attended to immediately. The Project Manager may...
	 10% of the daily traffic control units;
	 $250 per day for lump sum contracts.
	618.05 BASIS OF PAYMENT Page 407 *11-14-19
	619.03.8  DELINEATORS Page 411 10-9-14
	Add the following sentence to the end of the first paragraph (that begins, “Furnish and install new…):
	Furnish and install snow poles, if required, in accordance with the Detailed Drawings.
	619.04.4  DELINEATORS Page 412 10-9-14
	Rescind the first paragraph (that begins, “Delineators of each...) and replace with the following:
	Delineators of each type specified are measured by the unit and include the reflector, mounting hardware, post, and snow pole, if applicable, complete in place.
	620.04.1 TEMPORARY STRIPING QUANTITIES Page 419 *11-14-19
	Rescind the first paragraph (that begins, “ Temporary striping is…) and replace with:
	Temporary striping is measured by the linear foot (m) to the nearest foot (0.1 m) of actual 4-inch (100 mm) stripe applied. Lines wider and narrower than 4 inches (100 mm) are converted to the equivalent linear feet (m) of 4-inch (100 mm) wide line.
	620.05 BASIS OF PAYMENT Page 420 *11-14-19
	Rescind the Pay Item/Pay Unit and replace with the following:
	Temporary Striping Linear Foot (m)
	622.03.3  SUBSURFACE DRAINAGE GEOTEXTILE FILTER Page 425 10-9-14
	Within the fifth paragraph, rescind the second (last) sentence (that begins, “If a perforated…).
	623.02  MATERIALS (MAILBOXES) Page 429 12-11-14
	Within the first paragraph, rescind the first sentence (that begins, “Use mailboxes listed…) and replace with the following:
	Use metal mailboxes listed on the QPL for Mailbox and Mailbox - Large.
	701.01  AGGREGATES FOR CONCRETE Page 433 *11-14-19
	Replace AASHTO T 17 with MT 121.
	Replace MT 209 with AASHTO T 96.
	Replace MT 215 with MT 122.
	Add the following Sentence following the third paragraph:
	Do not use recycled concrete aggregate unless specified in the contract.
	701.01.1  FINE AGGREGATES FOR CONCRETE Page 433 4-25-19
	Rescind Table 701-1 and replace with the following:
	Within Part (E), replace AASHTO T 71 with MT 121.
	701.01.2  COARSE AGGREGATES FOR CONCRETE Page 434 9-20-18
	Rescind Table 701-3 and replace with the following:
	701.01.3  OPTIMIZED GRADATIONS FOR CONCRETE Page 436 4-25-19
	Replace both references to MT 215 with MT 122.
	701.02.1  GENERAL REQUIREMENTS Page 436 4-25-19
	Following the first paragraph, rescind the list of test methods, and replace with the following:
	701.02.4  CRUSHED BASE COURSE TYPE “A” Page 438 5-25-17
	Add the following column for Grade 7A material to the existing Table 701-8:
	701.02.8  CRUSHED COVER AGGREGATE - COVER MATERIAL Page 440 3-10-16
	Rescind Table 701-12 and replace with the following:
	701.02.9  AGGREGATE FOR CTB Page 441 10-9-14
	Within Table 701-13, rescind the 4-12 percent passing the No. 200 (0.075 mm) sieve, and replace with 2-12 percent passing the No. 200 (0.075 mm) sieve.
	701.03.1  GENERAL REQUIREMENTS Page 441 4-25-19
	Within Table 701-14, replace MT 209 with AASHTO T 96.
	Within Table 701-14, replace MT 217 with AASHTO T 335.
	Within Table 701-14, rescind row showing Sand equlivant, and replace with the following:
	Rescind Note 3 and replace with the following:
	Rescind the second paragraph (that begins, “All aggreagte must…”) and replace with the following:
	All aggregate must be non-plastic when tested in accordance with AASHTO T 89 and AASHTO T 90.
	701.03.2  AGGREGATE FOR PLANT MIX SURFACING Page 443 5-25-17
	Within Table 701-15, rescind the ≥13.5% minimum VMA for the ½-inch mix, and replace with ≥14.5% minimum VMA for the ½-inch mix.
	Within Table 701-15, rescind the 65-78 range VFA% for the 0.3 to10 million EASLs and ≥10 million EASLs ranges, and replace with 65-80 range VFA% for both the 0.3 to10 million EASLs and ≥10 million EASLs ranges.
	Within Table 701-15, rescind the ≥15.5% minimum VMA for the ⅜-inch mix, and replace with ≥15.0% minimum VMA for the ⅜-inch mix.
	Following Table 701-15, add the following Note 3, referenceing both the VFA% Range of the ≤0.3 million EASLs and the minimum VMA of the ⅜-inch max:
	3. Mix Design value only. Meet the requirements of Table 701-18 during job mix production.
	Within Table 701-16, rescind the column titled “Job Mix Tolerance”.
	Rescind Table 701-17 and replace with the following:
	TABLE 701-17
	HAMBURG WHEEL TRACK REQUIREMENTS
	Within Table 701-18, change the title of the column “Job Mix Tolerance” to “Job Mix Target Tolerance”.
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for non-commercial mix and replace with the following:
	Within Table 701-18, rescind the rows showing VMA and D/A requirements for commercial mix and replace with the following:
	Following Table 701-18, rescind Note 3 and replace with the following:
	3. Start-up job mix range only applies to production before initial target set. Job mix target tolerances do not apply to start up job mix range.
	701.04.3 GRANULAR BEDDING MATERIAL Page 447 1-19-17
	Rescind the first sentence and replace with the following:
	Furnish granular bedding material in accordance with either of the following:
	1. Table 701-4 No.2; or
	2. ¾-inch material in accordance with Table 701-16, with a maximum of 10% passing the No. 4 sieve.
	701.12  DIGOUT AND SUB-EX REPLACEMENT MATERIAL Page 449 12-8-16
	Furnish replacement material for digout and sub excavation areas consisting of a well-graded sand and gravel, free of organic and other deleterious material, meeting the AASHTO M 145 requirements for A-1-a group classification as amended by Table 701-...
	702.01  BITUMINOUS MATERIALS Page 451 5-25-17
	702.02  TESTING AND ACCEPTANCE Page 451 5-25-17
	704.01.1  SHEET ALUMINUM Page 465 10-9-14
	704.01.6  TREATED WOOD POSTS AND POLES Page 467 7-14-16
	704.01.10(A)  GENERAL Page 468 10-9-14
	704.02.1  ALUMINUM SIGNS Page 469 10-9-14
	707.01  CONCRETE JOINT FILLERS Page 475 12-11-14
	707.01.1  CONCRETE PAVEMENTS Page 475 5-25-17
	707.01.1 Pavement
	A. Expansion Joint Filler. Furnish expansion joint filler Type II cork in accordance with AASHTO M 153.
	B. Joint Sealing Material. Furnish sealing material for all types of pavement joints that is a hot-poured thermoplastic rubber or rubber asphalt compound in accordance with ASTM D6690 Type IV and having a resilience within the range from 30%-60%. Use ...
	708.03 PERFORATED CONCRETE PIPE Page 477 3-10-16
	Rescind Subsection 708.03 and replace with the following:
	708.03 RESERVED
	708.05 PVC GRAVITY SEWER AND DRAIN PIPE Page 477 4-16-15
	Rescind Subsections 708.05, 708.05.1, 708.05.2 and 708.05.3 and replace with the following:
	708.05 PVC GRAVITY PIPE
	Furnish PVC pipe in accordance with ASTM D1784, and produced by a continuous extrusion process employing a prime grade of unplasticized polyvinyl chloride. Ensure the grade used is highly resistant to hydrogen sulfide, sulfuric acid, gasoline, oil, de...
	Ensure each pipe length is marked with nominal size, PVC cell classification, ASTM designation and SDR, if applicable. Ensure pipe has a minimum SDR of 35.
	With the exception of Schedule 40 or 80 PVC conduit, ensure each pipe length has a bell providing a watertight joint when jointing the bell and spigot with a rubber ring. Make joint using a rubber gasket compressed between the outer surface of the spi...
	708.05.1 Schedule 40 or 80 PVC Conduit
	For non-electrical conduit, furnish schedule 40 or 80 PVC pipe.
	708.05.2 PSM PVC Pipe
	Furnish PSM PVC pipe 4-inch through 15-inch nominal diameter gravity pipe in accordance with ASTM D3034.
	708.05.3 Large diameter PVC Pipe
	Furnish large diameter PVC pipe 18-inch through 48-inch in accordance with ASTM F679.
	708.05.4 Profile Wall PVC
	Furnish corrugated exterior with smooth wall interior profile wall PVC gravity pipe 4-inch through 36-inch (100 - 900 mm) nominal diameter in accordance with ASTM F949.
	708.06 PVC PRESSURE WATER PIPE Page 478 4-16-15
	Rescind Subsections 708.06, 708.06.1 and 708.06.2 and replace with the following:
	708.06 PVC PRESSURE PIPE
	708.06.1 Pressurized Water Pipe
	Furnish pressure PVC water pipe 4-inch through 12-inch (100 mm - 300 mm) nominal diameter in accordance with AWWA Specification C-900.
	Furnish pressure PVC pipe 14-inch through 48-inch (350 mm-1200 mm) nominal diameter in accordance with AWWA Specification C-905.
	Use DR 25 Class 165 pipe. Ensure pipe joints are bell and spigot and include an elastomeric gasket. Pipe sections must be marked with diameter, code designation, DR, pressure class, and AWWA specification.
	708.06.2 Pressurized Sewer Pipe
	Furnish pressure PVC sewer pipe in accordance with ASTM D2241.
	710.03 POWDER COATING PREQUIALIFICATION AND CERTIFICATION Page 487 2-26-15
	Within Table 710-7, replace the ASTM Designation for testing Thickness with D7091.
	711.01.1  BAR REINFORCING Page 489 7-14-16
	711.01.3  WIRE AND WIRE MESH Page 489 7-14-16
	711.06  HIGH TENSILE STRENGTH BOLTS Page 489 1-18-18
	Rescind Part (A) and replace with the following:
	A. Tension Control Bolts. Meet the requirements of ASTM F3125 Grade F1852 when substituting tension control bolt assemblies for Grade A325 bolts. Meet the requirements of ASTM F3125 Grade F2280 when substituting tension control bolt assemblies for Gra...
	Within Part (B), rescind Table 711-1 and replace with the following:
	Within Part (C), rescind the forst sentence (that begins, “Furnish washers…”) and replace with the following:
	Furnish washers bolts in accordance with ASTM F436.
	Rescind Part (E) and replace with the following:
	E. Galvanized High Strength Bolts. Hot dip galvanize Grade A325 bolts and hardware in accordance with ASTM F2329. Hot dip galvanizing Grade A490 bolts is not allowed.
	711.12.3  DRAINAGE STRUCTURE CASTINGS Page 491 8-10-17
	711.19  METRIC PLATE SUBSTITUTION Page 493 10-9-14
	713.01  WATER Page 499 5-25-17
	713.03  CHLORIDES Page 499 7-14-16
	713.05  TOPSOIL Page 501 3-10-16
	713.06  RESERVED Page 501 10-9-14
	713.06 WEED CONTROL MAT

	713.12  ROLLED EROSION CONTROL PRODUCTS Page 503 1-18-18
	713.12 Rolled Erosion Control Products

	713.13  COMPOST Page 504 10-9-14
	714.03  TEMPORARY WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	Within Table 714-1, rescind the reference to MT 544 and replace with MT 548.
	714.04  WATERBORNE TRAFFIC PAINT Page 507 7-14-16
	714.05  HIGH DURABILITY WATERBORNE TRAFFIC PAINT Page 508 7-14-16
	714.06  EPOXY OR OTHER POLYMERIC TRAFFIC PAINT Page 509 7-14-16
	714.08  REFLECTIVE GLASS BEADS Page 512 4-16-15
	717.01.3  LIQUID MEMBRANE-FORMING CONCRETE CURING COMPOUNDS Page 519 9-20-18
	Rescind Subsection 717.01.3 and replace with the following:
	717.01.3 Liquid Membrane-Forming Concrete Curing Compounds
	Furnish liquid membrane-forming compounds for curing concrete listed on the QPL and in accordance with ASTM C 309 Type 1-D, clear or translucent and containing a fugitive dye, or Type 2, white pigmented.
	717.01.4  CONCRETE CURE AND SEAL COMPOUNDS Page 519 9-20-18
	Add the following Subsection:
	717.01.4 Concrete Cure and Seal Compounds
	Furnish liquid cure and seal compounds for concrete listed on the QPL in accordance with ASTM C1315 Type 1, Class A. Furnish clear products.
	717.01.5 WHITE POLYETHYLENE SHEETING Page 519 *11-14-19
	Add the following Subsection:
	717.01.5 White Polyethylene Sheeting
	Furnish white, reflective, polyethylene sheeting material for curing concrete in accordance with ASTM C171.
	717.02.2(C)  DECK SEALANT SAND Page 519 10-9-14
	Rescind Subsection 717.02.2(C) and replace with the following:
	C. Deck Sealant Sand. Furnish sand for bridge deck crack sealing operations in accordance with manufacturer’s recommendations.
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