MONTANA
Department of Transportation

Montana Department of Transportation

Construction Contracting Bureau

Weighted Average Prices Catalog

Contact Information
Construction Contracting Bureau
Phone: 1-406-444-6480

Date : 01/02/2024

Report Name:
AASHTOPRECON002

JANUARY 01, 2023 - DECEMBER 31, 2023

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
103000000	20	TRAINING PROGRAM	HOUR	7,000	$36.60
103500005	20	ESCROW OF BID DOCUMENTS	LS	12	$1,437.50
104030010	20	MISCELLANEOUS WORK	UNIT	2,315,000	$1.00
104030011	20	MISCELLANEOUS ITEMS-LS	LS	7	$46,614.29
104030015	20	REMOVE AND RESET MISC ITEMS	LS	1	$1,000.00
104030030	20	MISCELLANEOUS ITEMS-INSTALL	LNFT	2,083	$160.89
104030035	20	MISCELLANEOUS ITEMS-REPAIR	LS	1	$58,000.00
104030037	20	MISCELLANEOUS ITEMS-SQYD	SQYD	12,802.8	$99.63
104030040	20	MISCELLANEOUS ITEMS-SQFT	SQFT	25	$3,926.00
104030045	20	MISCELLANEOUS ITEMS-EACH	EACH	1	$41,669.00
104030060	20	MISCELLANEOUS ITEMS-CUYD	CUYD	3,215	$127.99
104030065	20	MISCELLANEOUS ITEMS A-LNFT	LNFT	2,935.5	$35.06
104030066	20	MISCELLANEOUS ITEMS B-LNFT	LNFT	1,327	$8.00
104030070	20	MISCELLANEOUS ITEMS-REMOVAL	LS	2	$38,890.00
104030085	20	MISCELLANEOUS ITEMS-UNIT	UNIT	1,500,000	$1.00
105070000	20	CONTRACTOR SURVEY AND LAYOUT	LS	19	$69,005.63
105080070	20	MONUMENT BOX	EACH	1	$1,100.00
105080112	20	ADJUST MONUMENT BOX	EACH	2	$2,500.00
107000020	20	CONTAMINATED SOIL	UNIT	10,000	$1.00
107000060	20	NOXIOUS WEED CONTROL	UNIT	12,500	$1.09
108000000	20	CRITICAL PATH SCHEDULE	LS	10	$8,263.40
108000010	20	STRUCTURE ANALYSIS	LS	49	$11,165.81
109200005	20	MOBILIZATION	LS	81	$613,966.65
201130005	20	CLEARING AND GRUBBING	ACRE	26	$10,921.14
201311000	20	REMOVE TREES	EACH	6	$3,666.67
201311010	20	REMOVE TREES AND BRUSH	LS	1	$10,000.00
202020040	20	REMOVE STRUCTURE	EACH	1	$145,000.00
202020041	20	REMOVE STRUCTURE	LS	7	$176,580.14
202020058	20	REMOVE GUARD ANGLE	LNFT	1,411.5	$120.13
202020095	20	REMOVE BRIDGE APPROACH SLAB	SQYD	672	$100.00
202020097	20	REMOVE BRIDGE APPROACH SLAB	EACH	10	$8,330.00
202020115	20	REMOVE DECK	SQYD	3,691.7	$338.27
202020139	20	REMOVE ASPHALT FROM DECK	SQYD	752	$72.39
202020140	20	REMOVE BITUMINOUS PAVEMENT	SQYD	10,293.8	$5.24
202020353	20	REMOVE CONCRETE	SQYD	1,554.2	$34.31
202020358	20	ABANDON WELL	EACH	4	$3,025.00
202020362	20	ABANDON WELL	LS	1	$10,000.00
202020539	20	REMOVE MISCELLANEOUS ITEMS	EACH	7	$4,785.71
203020100	20	EXCAVATION-UNCLASSIFIED	CUYD	2,078,118	$9.02
203020175	20	EXCAVATION-UNCLASS CHANNEL	CUYD	1,191	$73.92
203020185	20	TEMPORARY CHANNEL DIVERSION	LS	1	$350,000.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
203020200	20	EXCAVATION-UNCLASS BORROW	CUYD	132,519	$12.82
203020225	20	EXCAVATION-STREET	CUYD	21,635	$19.45
203020276	20	SUBEXCAVATION	CUYD	2,393	$192.37
203020278	20	EXCAVATION-DIGOUTS	CUYD	15,424	$31.05
203020310	20	SPECIAL BORROW-NEAT LINE	CUYD	413,196	$24.00
203020337	20	WIRE MESH STABILIZATION	SQFT	16,000	$30.82
203020375	20	EMBANKMENT IN PLACE	CUYD	56,481	$22.95
203020380	20	SPECIAL EMBANKMENT	CUYD	45,200	$24.99
203030130	20	REMOVE UNSTABLE ROCK	CUYD	150	$25.00
203080100	20	TOPSOIL-SALVAGING AND PLACING	CUYD	300,960	$6.93
204010185	20	BLASTING CONSULTANT	LS	3	$6,283.33
204010215	20	DRILL PRESPLITTING HOLES	LNFT	7,708	$15.45
206000020	20	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	4	$268,851.49
206000050	20	DETOUR-MAINTAIN	LS	1	$10,000.00
208010000	20	BMP ADMINISTRATION-LS	LS	56	$6,459.14
208010005	20	PAR BMP ADMINISTRATION-LS	LS	47	$16,748.53
208010015	20	AQUATIC RESOURCE MONITOR	LS	5	$26,300.00
208010150	20	TEMPORARY EROSION CONTROL-LS	LS	25	$107,472.73
208010200	20	TEMPORARY EROSION CONTROL-FIXED	UNIT	41,501	$1.02
208010486	20	STREAMBED MATERIAL	CUYD	47	$210.64
208010500	20	BIOENGINEERED BANK	LS	2	$41,500.00
209010125	20	STRUCTURE EXCAVATION TYPE 2	CUYD	390	$16.94
209010150	20	SHORING AND CRIBS	LS	1	$66,891.47
209010160	20	TEMPORARY SHORING	LS	3	$13,861.77
209010165	20	TEMPORARY SHORING	LNFT	203	$225.00
210020000	20	GRADER-MOTOR	HOUR	178	$231.98
210020160	20	MISCELLANEOUS EQUIPMENT	HOUR	59	$1,100.00
210020170	20	TEST TRAILER-TRANSPORT,SETUP	MILE	3,184	$31.99
210020173	20	COM TRAILER-INSTALL, MAINTAIN, REM	EACH	1	$20,924.32
212000000	20	OBLITERATE ROADWAY	STA	19	$1,985.45
301020252	20	BRIDGE END BACKFILL-TYPE 1	CUYD	3,375	$49.70
301020254	20	BRIDGE END BACKFILL-TYPE 3	CUYD	1,603	$55.24
301020268	20	TRAFFIC GRAVEL	CUYD	35,543	$31.22
301020340	20	CRUSHED AGGREGATE COURSE	CUYD	516,681	$44.53
301020416	20	SHOULDER GRAVEL	CUYD	26,940	$39.58
301020450	20	SPECIAL BACKFILL	CUYD	62,951	$41.34
301020453	20	NON-FROST SUSCEPTIBLE BACKFILL	CUYD	5,400	$47.00
301020465	20	LOW PERMEABILITY BACKFILL	CUYD	1,442.4	$86.52
301020525	20	TOP SURFACING GR 3B	TON	81,781	$23.00
301020526	20	TOP SURFACING GR 3B	CUYD	601	$96.00
301020625	20	AGGREGATE TREATMENT	SQYD	1,662,073	$0.72
302000000	20	PAVEMENT PULVERIZATION	SQYD	385,401	$2.68
304010002	20	BLOTTER MATERIAL	SQYD	143,851	$1.07

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
304010005	20	BASE-CEMENT TREATED	CUYD	33,130	$68.92
401020021	20	COMMERCIAL MIX-PG 70-28	TON	17,612	$172.70
401020023	20	COMMERCIAL MIX-PG 58-28	TON	4,106	$149.35
401020045	20	PLANT MIX SURF-3/4 IN	TON	656,694	$48.33
401020046	20	PLANT MIX BIT SURF-MISC	TON	17,477	$142.77
401020048	20	PLANT MIX SURF-1/2 IN	TON	123,633	$51.91
401020055	20	COMMERCIAL MIX-3/8 IN-PG 64-28	TON	783	$493.58
401020057	20	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	144	$315.00
401020060	20	COMMERCIAL MIX-3/8 IN-PG 70-28	TON	2,787	$205.88
401020064	20	COMMERCIAL PLANT MIX-MISC	TON	2,018	$223.79
401020065	20	PLANT MIX SURF-3/8 IN	TON	12,073	$90.95
401020122	20	COMMERCIAL MIX-PG 58V-34	TON	19,990	$143.89
401020155	20	COMMERCIAL MIX-3/8 IN-PG 58V-34	TON	6,787	$166.24
401020162	20	COMMERCIAL MIX-1/2 IN-PG 58V-34	TON	3,017	$133.40
401020300	20	HYDRATED LIME	TON	11,347	$297.77
402020092	20	ASPHALT CEMENT PG 64-28	TON	1,049.5	$1,067.14
402020095	20	ASPHALT CEMENT PG 70-28	TON	19,464.2	$766.07
402020192	20	ASPHALT CEMENT PG 58V-34	TON	22,635.7	$925.98
402020315	20	EMULSIFIED ASPHALT-TACK COAT	GAL	410,741	$4.12
402020320	20	EMULSIFIED ASPHALT-FOG SEAL	GAL	412,712	$5.79
402020360	20	EMULSIFIED ASPHALT CRS-2	TON	124.4	$1,016.50
402020368	20	EMULSIFIED ASPHALT CRS-2P	TON	1,018.8	$836.64
402020375	20	EMULSIFIED ASPHALT CHFRS-2P	TON	15,482.1	$931.36
402020377	20	SCRUB SEAL EMULSION	TON	6,566.6	$941.91
402020450	20	VOID REDUCING ASPHALT MEMBRANE	LNFT	85,661	$5.25
403010255	20	CRACK SEALING	LB	285,585	$3.77
403010257	20	CRACK FILLING-MASTIC	LB	110,306	$3.38
409000000	20	FINAL SWEEP AND BROOM	CRMI	344.09	$758.02
409000010	20	COVER-TYPE 1	SQYD	8,340,081	$1.03
409000020	20	COVER-TYPE 2	SQYD	4,219,096	$1.00
409000030	20	COVER-TYPE 3	SQYD	339,480	$1.94
411010000	20	COLD MILLING	SQYD	3,287,900	$2.51
411011120	20	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	5.5	$1,800.00
411011125	20	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	27.3	$1,561.03
411011130	20	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	61	$1,478.97
411011135	20	RUMBLE STRIPS	MILE	423.49	$1,117.75
411011140	20	TRANSVERSE RUMBLE STRIPS	LS	1	$4,500.00
411011145	20	SINUSOIDAL RUMBLE STRIPS	MILE	32.9	$2,581.08
501000100	20	PCCP JOINT SEAL	LNFT	206,672	$1.93
501010110	20	PORT CEM CONC PAVE 6 IN	SQYD	704	$265.09
501010120	20	PORT CEM CONC PAVE 8 IN	SQYD	8,381	$140.00
501010125	20	PORT CEM CONC PAVE 9 IN	SQYD	69	$190.00
501010126	20	PORT CEM CONC PAVE 9 IN COLORED	SQYD	401	$155.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
501010210	20	PORT CEM CONC PAVE 10 IN	SQYD	1,266	$167.00
501010401	20	CONCRETE-SHALLOW REPAIR	SQYD	1.6	$17,000.00
551020030	20	CONCRETE-CLASS GENERAL	CUYD	383.6	$2,366.80
551020035	20	CONCRETE-CLASS STRUCTURE	CUYD	1,101.8	$889.41
551020036	20	CONCRETE-CLASS STRUCTURE LOW SLUMP	CUYD	2,108.1	$1,257.45
551020107	20	CONCRETE-CLASS DECK	CUYD	19.4	$3,000.00
551020126	20	CONTROLLED LOW STRENGTH MATL	CUYD	452	$256.93
552010041	20	REVISE JOINT	LNFT	182	$490.00
552010043	20	FRP REINFORCEMENT	SQFT	98.4	$81.50
552010059	20	EPOXY INJECTION	LNFT	34.8	$370.00
552010060	20	REPAIR STRUCTURE	LS	4	$59,125.00
552010140	20	TRANSVERSE DECK GROOVING	SQYD	19,382.3	$19.48
552010160	20	BRIDGE DECK CRACK SEAL	SQYD	113,667.1	$15.65
552011010	20	EXPANSION JOINT STRIP SEAL	LNFT	497	$993.85
552011020	20	EXPANSION JOINT-MODULAR	LNFT	96.4	$2,081.59
552011030	20	EXPANSION JOINT-ASPHALT PLUG	LNFT	214.6	$312.27
552011120	20	JOINT SEALS-POLYURETHANE	LNFT	1,051.1	$52.13
552011140	20	RESEAL EXISTING JOINTS	LNFT	32.8	$225.00
552011300	20	SCUPPER	EACH	8	$3,555.00
553010152	20	PRESTRESSED BEAM-TYPE MTS-45	LNFT	475	$575.00
553010157	20	PRESTRESSED BEAM-TYPE MTS-63	LNFT	802.7	$750.00
553010300	20	PRESTRESSED BEAM-BULB TEE	LNFT	340	$1,484.00
555010100	20	REINFORCING STEEL	LB	156,869.8	$1.94
555010200	20	REINFORCING STEEL-EPOXY COATED	LB	626,850	$2.08
556000100	20	PAINT EXISTING STRUCTURAL STEEL	SQYD	364.6	$737.37
556010010	20	STRUCTURAL STEEL - MISC	LS	2	$41,500.00
556010011	20	STRUCTURAL STEEL - GIRDER	LS	1	$2,812,183.23
557010013	20	BRIDGE RAIL-W830	LNFT	142.8	$235.00
557010015	20	BRIDGE RAIL-W830-CSC	LNFT	256.88	$240.00
557010051	20	42 IN OPEN RAIL-BR-CSC	LNFT	391	$320.00
557010056	20	42 IN OPEN RAIL PARAPET-BR-CSC	EACH	4	$2,500.00
557010095	20	GUARD FENCE	LNFT	1,461	$84.27
557010110	20	HAND RAIL	LNFT	1,062.8	$56.00
557010505	20	REVISE BRIDGE RAIL-THRIE BEAM	LNFT	2,056	$350.00
557010537	20	REVISE BRIDGE RAIL-W830	LNFT	1,074.3	$485.00
557010544	20	REVISE TIMBER BRIDGE RAIL-THRIE BEAM	LNFT	111.3	$1,300.00
557010606	20	REMOVE BRIDGE RAIL	LNFT	2,162.2	$151.29
559010202	20	RE-DRIVE TEST PILE	EACH	6	$1,881.88
559040000	20	PILE DRILL AND SOCKET	LNFT	116	$1,140.00
559040035	20	DYNAMIC LOAD TEST	EACH	13	$4,838.56
559050115	20	FURN STEEL PILE-PIPE	LB	99,539.5	$1.91
559050117	20	FURN STEEL PILE-HP	LB	458,712.3	$0.82
559050141	20	SHEET PILE WALL	SQFT	660	$248.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
559060115	20	DRIVE STEEL PILE	LNFT	5,844.8	$18.49
559060200	20	PILE CUTTING SHOE	EACH	17	$640.00
559060300	20	PILE DRIVING POINT	EACH	102	$519.75
559060350	20	PILE CONICAL DRIVING POINT	EACH	10	$925.00
561010525	20	EXPANSION JOINT-PRECOMPRESSED	LNFT	1,336.9	$255.66
561020110	20	BRIDGE DECK MILLING	SQYD	12,844.8	$103.73
562000020	20	CLASS A BRIDGE DECK REPAIR	SQYD	923	$727.54
562000030	20	CLASS B BRIDGE DECK REPAIR	SQYD	193.1	$2,201.55
563000010	20	CONCRETE-CLASS OVERLAY	SQYD	12,837.6	$109.46
563000012	20	CONCRETE-CLASS OVERLAY-FIXED	UNIT	3,500	$15.14
563000040	20	POLYMER OVERLAY	SQYD	4,147.1	$49.20
563000045	20	POLYMER OVERLAY PRIMER	SQYD	3,251.1	$9.10
563000050	20	HIGH FRICTION SURFACE TREATMENT	SQYD	4,869	$37.08
563000100	20	PREPARE DECK	SQYD	2,534.4	$9.02
563000110	20	WATERPROOF MEMBRANE	SQYD	639.2	$66.79
565000010	20	ELASTOMERIC BEARING DEVICES	EACH	24	$5,386.06
601010770	20	ADJUST WATER SERVICE LINE	EACH	1	$5,350.00
601011920	20	INSULATION	SQFT	726	$36.33
601012050	20	WATER SERVICE 1 IN	LNFT	1,555	$44.00
601012070	20	WATER SERVICE 1 1/2 IN	EACH	1	$5,900.00
603000015	20	18 INCH - LINER PIPE	LNFT	119	$261.00
603000050	20	GRANULAR BEDDING MATERIAL	CUYD	4,593	$86.99
603000060	20	FOUNDATION MATERIAL	CUYD	6,863	$76.85
603000071	20	DRAIN-SPECIAL DESIGN	EACH	1	$1,000.00
603000075	20	REMOVE SANITARY SEWER	LNFT	45.3	$11.00
603000076	20	REMOVE WATER LINE	LNFT	71	$32.59
603000078	20	ADJUST CURB BOX	EACH	1	$1,500.00
603000080	20	REMOVE WATER VALVE BOX	EACH	11	$422.18
603000085	20	ADJUST WATER MAIN	EACH	8	$12,220.50
603010020	20	FILL AND ABANDON PIPE	CUYD	34	$280.50
603010025	20	PLUG ENDS AND ABANDON PIPE	EACH	62	$926.28
603010040	20	DRAINAGE PIPE 18 IN	LNFT	9,136	$91.28
603010048	20	DRAINAGE PIPE 24 IN	LNFT	3,938	$144.96
603010056	20	DRAINAGE PIPE 30 IN	LNFT	1,284	$211.87
603010064	20	DRAINAGE PIPE 42 IN	LNFT	452	$250.03
603010066	20	DRAINAGE PIPE 36 IN	LNFT	1,156	$254.44
603010068	20	DRAINAGE PIPE 48 IN	LNFT	630	$263.78
603010072	20	DRAINAGE PIPE 54 IN	LNFT	126	$325.27
603010076	20	DRAINAGE PIPE 60 IN	LNFT	148	$443.01
603010080	20	DRAINAGE PIPE 66 IN	LNFT	164	$470.08
603010084	20	DRAINAGE PIPE 72 IN	LNFT	302	$1,765.47
603010088	20	DRAINAGE PIPE 78 IN	LNFT	384	$1,663.29
603010100	20	DRAINAGE PIPE 96 IN	LNFT	210	$750.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603010518	20	CSP 15 IN	LNFT	2	$415.00
603010692	20	CSP 84 IN	LNFT	192	$610.00
603010714	20	CSP 96 IN	LNFT	60	$713.25
603010730	20	CSP 120 IN	LNFT	90	$1,026.66
603012521	20	RCP 15 IN	LNFT	1,542	$275.00
603012530	20	RCP 18 IN	LNFT	2,820	$192.27
603012555	20	RCP 24 IN	LNFT	1,556	$348.19
603012625	20	RCP 30 IN	LNFT	1,092	$263.89
603012660	20	RCP 36 IN	LNFT	1,008	$267.62
603012670	20	RCP 42 IN	LNFT	184	$378.37
603012705	20	RCP 48 IN	LNFT	448	$495.38
603012725	20	RCP 54 IN	LNFT	564	$500.00
603012741	20	RCP 60 IN	LNFT	418	$616.81
603012769	20	RCP 72 IN	LNFT	172	$690.00
603012847	20	RCP IRR 18 IN	LNFT	104	$145.87
603012892	20	RCP IRR 24 IN	LNFT	1,128	$329.38
603012938	20	RCP IRR 36 IN	LNFT	108	$337.00
603012960	20	RCP IRR 42 IN	LNFT	202	$619.46
603013060	20	RCP SIPHON 30 IN	LNFT	78	$330.00
603013190	20	RCPA 18 IN EQ DIA	LNFT	130	$251.94
603013202	20	RCPA 24 IN EQ DIA	LNFT	344	$390.22
603013212	20	RCPA 30 IN EQ DIA	LNFT	252	$291.97
603013216	20	RCPA 36 IN EQ DIA	LNFT	332	$280.69
603013226	20	RCPA 42 IN EQ DIA	LNFT	86	$345.25
603013235	20	RCPA 48 IN EQ DIA	LNFT	560	$422.74
603013255	20	RCPA 72 IN EQ DIA	LNFT	72	$848.01
603013263	20	RCPA 84 IN EQ DIA	LNFT	32	$1,015.66
603013302	20	REIN CONC BOX 24 X 9	LNFT	96	$5,100.00
603013303	20	REIN CONC BOX 20 X 8	LNFT	110	$2,900.00
603013314	20	REIN CONC BOX 18 X 6	LNFT	60	$4,400.00
603013332	20	REIN CONC BOX 5 X 5	LNFT	78	$1,811.96
603013343	20	REIN CONC BOX 12 X 4	LNFT	210	$1,700.00
603013346	20	REIN CONC BOX 20 X 6	LNFT	150	$4,299.18
603013348	20	REIN CONC BOX 12 X 7	LNFT	238	$3,280.32
603013350	20	REIN CONC BOX 6 X 3	LNFT	186	$1,100.00
603013355	20	REIN CONC BOX 7 X 6	LNFT	114	$1,250.00
603013356	20	REIN CONC BOX 6 X 4	LNFT	78	$1,200.00
603013358	20	REIN CONC BOX 14 X 6	LNFT	116	$3,375.00
603013361	20	REIN CONC BOX 8 X 6	LNFT	474	$1,487.44
603013364	20	REIN CONC BOX 10 X 5	LNFT	114	$1,800.00
603013371	20	REIN CONC BOX 9 X 9	LNFT	234	$1,835.00
603013378	20	REIN CONC BOX 14 X 8	LNFT	158	$3,315.45
603013395	20	REIN CONC BOX 17 X 7	LNFT	90	$2,130.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603013400	20	PIPE-SW-POLYETHYLENE 30 IN	LNFT	236	$490.00
603013402	20	PIPE-SW-POLYETHYLENE 42 IN	LNFT	166	$1,200.00
603013407	20	REIN CONC BOX 12 X 10 DBL	LNFT	6	$11,141.11
603013410	20	REIN CONC BOX 16 X 12	LNFT	104	$3,821.66
603013413	20	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	133	$110.00
603013436	20	REIN CONC BOX 10 X 7	LNFT	92	$2,175.00
603013446	20	PVC TEE ASSEMBLY	EACH	1	$2,700.00
603013452	20	PIPE-PVC 12 IN	LNFT	150	$100.00
603013453	20	PIPE-PVC 18 IN	LNFT	45.3	$250.00
603013457	20	PIPE-PVC 8 IN	LNFT	2,948	$99.73
603013458	20	PIPE-PVC 4 IN SANITARY	LNFT	362	$104.00
603013459	20	PIPE-PVC 4 IN	LNFT	205	$37.55
603013460	20	PIPE-PVC 6 IN SANITARY	LNFT	1,063	$256.00
603013462	20	PIPE-PVC 6 IN	LNFT	1,522	$94.12
603013464	20	PIPE-PVC 8 IN SANITARY	LNFT	142	$261.00
603013466	20	PIPE-PVC PRESS 8 IN WATER	LNFT	1,803.5	$100.00
603013470	20	PIPE-PVC 10 IN	LNFT	4,624	$200.13
603013471	20	PIPE-PVC 10 IN SANITARY	LNFT	82	$266.00
603013478	20	PIPE-PVC PRESS 12 IN WATER	LNFT	1,689	$172.40
603013490	20	PIPE-CORR POLYETHYLENE DR 4 IN	LNFT	1,915	$4.50
603013493	20	PIPE-PVC 24 IN	LNFT	64.3	$290.00
603013539	20	CONNECT TO MAIN-10 IN	EACH	2	$4,144.00
603013545	20	WATER SERVICE CONNECTION	EACH	49	$2,738.00
603013549	20	CONNECT TO EXISTING PIPE	EACH	33	$2,055.27
603013550	20	SEWER SERVICE CONNECTION	EACH	12	$2,687.00
603013560	20	CONNECT WATER LINE-4 IN	EACH	10	$3,087.00
603013562	20	CONNECT WATER LINE-6 IN	EACH	5	$3,368.00
603013564	20	CONNECT WATER LINE-8 IN	EACH	3	$3,442.00
603013655	20	ENCASEMENT PIPE-15 IN	LNFT	116	$230.00
603013700	20	DUCTILE IRON PIPE 10 IN	LNFT	206	$268.00
603013828	20	DUCTILE IRON FITTINGS	LB	11,059	$8.25
603014242	20	ADJUST VALVE BOX	EACH	104	$966.74
603014244	20	RESET VALVE BOX	EACH	3	$2,050.00
603014492	20	HYDRANT ASSEMBLY	EACH	11	$10,329.09
603015270	20	EMBANKMENT PROTECTOR 18 IN	LNFT	1,350	$198.86
603015275	20	EMBANKMENT PROTECTOR 24 IN	LNFT	57	$115.00
603016003	20	SPECIAL INSTALLATION OF PIPE	LNFT	897.8	$514.57
603016033	20	STEEL CASING 8 IN	LNFT	52.9	$265.00
603016045	20	STEEL CASING 24 IN	LNFT	102	$225.00
603016050	20	STEEL CASING 30 IN	LNFT	540	$366.61
603016056	20	STEEL CASING 36 IN	LNFT	343	$300.00
603016060	20	STEEL CASING 42 IN	LNFT	218	$469.00
603016061	20	STEEL CASING 12 IN	LNFT	245.9	$250.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603016150	20	RELAY PIPE CULVERT	LNFT	48	$533.39
603017022	20	BYPASS PUMPING	LS	1	$140,000.00
603017040	20	STORM DRAIN PIPE-12 IN	LNFT	524.3	$193.79
603017045	20	STORM DRAIN PIPE-15 IN	LNFT	265	$180.00
603017050	20	STORM DRAIN PIPE-18 IN	LNFT	623.4	$204.50
603017060	20	STORM DRAIN PIPE-24 IN	LNFT	4,424	$300.00
603017070	20	STORM DRAIN PIPE-30 IN	LNFT	701.5	$255.16
603017085	20	STORM DRAIN PIPE-42 IN	LNFT	191.2	$282.83
603587000	20	REMOVE EMBANKMENT PROTECTOR	EACH	1	$1,600.00
603587010	20	REMOVE EMBANKMENT PROTECTOR	LNFT	489.9	$80.72
603587020	20	REMOVE PIPE CULVERT	LNFT	21,560	$36.48
603587030	20	REMOVE STORM DRAIN	LNFT	2,433.5	$41.73
603587040	20	REMOVE AND SALVAGE CULVERT	LNFT	531	$42.00
604000100	20	ADJUST MANHOLE	EACH	55	$1,574.15
604000120	20	REMOVE FIRE HYDRANT	EACH	7	$1,228.57
604000140	20	REMOVE DROP INLET	EACH	30	$800.00
604000200	20	RESET FIRE HYDRANT	EACH	2	$5,885.00
604000250	20	ADJUST FIRE HYDRANT	EACH	1	$8,000.00
604000260	20	ADJUST DROP INLET	EACH	20	$1,140.00
604000270	20	ADJUST MEDIAN INLET	EACH	2	$8,500.00
604010172	20	REMOVE MANHOLE	EACH	15	$1,380.00
604010184	20	CONCRETE APRON	EACH	36	$1,965.28
604010250	20	INLET CURB-SPECIAL DESIGN	EACH	8	$10,500.00
604010300	20	INLET STRUCTURE BASE 30 IN (760 MM)	EACH	1	$6,500.00
604010301	20	INLET STRUCTURE BASE 32 IN (810 MM)	EACH	12	$6,500.00
604010302	20	MANHOLE STRUCTURE BASE 48 IN (1220 MM)	EACH	51	$10,756.86
604010303	20	MANHOLE STRUCTURE BASE 36 IN (910 MM)	EACH	2	$6,292.48
604010304	20	MANHOLE STRUCTURE BASE 60 IN	EACH	20	$15,490.00
604010306	20	MANHOLE STRUCTURE BASE 72 IN	EACH	1	$9,844.00
604010308	20	MANHOLE STRUCTURE BASE 84 IN (2100 MM)	EACH	2	$15,606.00
604010310	20	MANHOLE STRUCTURE BASE 96 IN	EACH	1	$15,600.00
604010352	20	ADDITIONAL BARREL 48 IN	LNFT	34	$270.59
604010353	20	ADDITIONAL BARREL 36 IN	LNFT	1	$1,533.94
604010354	20	ADDITIONAL BARREL 60 IN	LNFT	115.5	$448.89
604010358	20	ADDITIONAL BARREL 84 IN	LNFT	9	$1,097.78
604010360	20	ADDITIONAL BARREL 96 IN	LNFT	2	$1,010.00
604010660	20	MANHOLE LID AND FRAME	EACH	50	$1,217.16
604010661	20	CURB INLET FRAME AND GRATE	EACH	9	$1,600.44
604010662	20	DROP INLET FRAME AND GRATE	EACH	41	$1,702.54
604100020	20	AIR RELEASE VALVE ASSEMBLY	EACH	23	$5,149.14
605000000	20	CONCRETE BARRIER RAIL TRANSITION	EACH	1	$2,025.00
605000040	20	REVISE CONCRETE BARRIER RAIL-BR	LNFT	16,730.7	$192.91
605000045	20	REVISE CONC BARRIER RAIL END-BR	EACH	36	$5,383.67

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
605000070	20	REMOVE CONCRETE BARRIER RAIL	EACH	315	$203.07
605000080	20	TALL CONCRETE BARRIER RAIL	EACH	248	$2,647.92
605000090	20	CONCRETE BARRIER RAIL	EACH	1,038	$1,660.55
605000093	20	36 IN SS CONCRETE BARRIER RAIL-BR-CSC	LNFT	2,638.5	$115.67
605000094	20	42 IN SS CONCRETE BARRIER RAIL-BR	LNFT	711	$260.00
606010012	20	GUARDRAIL-STIFFENED	LNFT	137.5	$46.00
606010020	20	GUARDRAIL-TEMPORARY	LNFT	3,325	$21.58
606010021	20	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	5	$1,570.00
606010022	20	TEMP GD RAIL-STL/BR APPR-TY 3	EACH	7	$1,925.00
606010024	20	TEMP OPTIONAL TERM SECT	EACH	27	$1,806.30
606010028	20	GUARDRAIL-OPTIONAL TERM SEC TL-2	EACH	8	$3,278.95
606010037	20	MASH BOX BEAM TERMINAL - MBEAT	EACH	124	$4,029.27
606010040	20	GUARDRAIL-STEEL BOX BEAM	LNFT	29,413	$63.02
606010117	20	HIGH-TENSION CABLE RAIL	LNFT	4,696	$123.12
606010125	20	REMOVE AND SALVAGE CABLE GUARDRAIL	LNFT	1,774	$5.25
606010130	20	RESET CABLE GUARDRAIL	LNFT	1,774	$21.00
606010140	20	GUARDRAIL END SECTION WIDENING	EACH	284	$1,982.25
606010150	20	GUARDRAIL-STL/BR APPR-TY 1	EACH	27	$3,925.28
606010190	20	GUARDRAIL-STL/BR APPR-TY 2	EACH	7	$2,600.00
606010230	20	GUARDRAIL-STL/BR APPR-TY 3	EACH	19	$3,752.63
606010266	20	GRD RL-BOX BEAM/BR APP-SEC TYPE 2	EACH	12	$7,166.67
606010268	20	GRD RL-BOX BEAM/BR APP-SEC-TYPE 3	EACH	17	$6,800.00
606010325	20	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	17	$7,562.94
606010330	20	MGS GUARDRAIL	LNFT	164,725.9	$33.74
606010335	20	MASH W-BEAM TERMINAL SECTION	EACH	466	$3,809.92
606010337	20	MGS GUARDRAIL/LONG POSTS	LNFT	68,222.4	$40.04
606010338	20	MGS LONGSPAN GUARDRAIL	LNFT	125	$44.00
606010339	20	MGS GRDL STIFF 1/4 POST SPACING	LNFT	150	$120.00
606010342	20	MASH THRIE BEAM BR APPRCH SECTION	EACH	214	$5,474.41
606010345	20	MGS ONE-WAY DEPARTURE TERMINAL	EACH	100	$2,438.76
606010346	20	MGS INTERSECTING RDWAY TERMINAL	LNFT	483.8	$64.95
606010370	20	RESET GUARDRAIL	LNFT	18,259.5	$38.56
606010385	20	REMOVE GUARDRAIL	LNFT	254,498.7	$5.37
606010386	20	REMOVE AND SALVAGE GUARDRAIL	LNFT	22,867.8	$5.73
606010670	20	BOX BEAM DEPART TERM SEC	EACH	2	$1,450.00
606011288	20	RESET BRIDGE APPROACH SECTION	EACH	4	$3,494.00
606011300	20	RESET OPTIONAL TERMINAL SECT	EACH	5	$1,760.20
606011503	20	RESET TEMP IMPACT ATTENUATOR	EACH	80	$2,239.20
606011510	20	REMOVE IMPACT ATTENUATOR	EACH	1	$2,000.00
606011518	20	TEMPORARY IMPACT ATTENUATOR	EACH	76	$3,066.44
606011520	20	IMPACT ATTENUATOR	EACH	1	$40,000.00
606011549	20	IMPACT ATTENUATOR-4 BAY	EACH	2	$53,473.27
607000006	20	PANEL-SINGLE CHAIN LINK	EACH	4	$600.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
607000030	20	FENCE-CHAIN LINK 4 FT	LNFT	126	$80.25
607000050	20	FENCE-CHAIN LINK 6 FT	LNFT	106	$131.00
607100009	20	FENCE - WILDLIFE FRIENDLY FW	LNFT	12,974.1	$3.47
607100010	20	FENCE-WILDLIFE FRIENDLY FW/FM	LNFT	21,131	$3.38
607100012	20	FENCE - WILDLIFE FRIENDLY FM	LNFT	188,718.3	$2.88
607100013	20	FENCE - WILDLIFE	LNFT	3,456	$18.25
607100014	20	FENCE - PANEL/SINGLE - WILDLIFE	EACH	7	$425.00
607100015	20	FENCE - PANEL/DOUBLE - WILDLIFE	EACH	15	$745.00
607100020	20	WILDLIFE JUMPOUT	EACH	2	$20,000.00
607100099	20	FARM FENCE-TYPE F2W F2M-39 IN WW	LNFT	2,115	$7.91
607100111	20	FARM FENCE-TYPE F2W-39 IN WW	LNFT	1,041	$8.70
607100114	20	FARM FENCE-TYPE F2W-32 IN WW	LNFT	16,313	$4.47
607100147	20	FARM FENCE-TYPE F2M-32 IN WW	LNFT	8,760	$5.63
607100149	20	FARM FENCE-TYPE F3W-32 IN WW	LNFT	26,331	$4.20
607100152	20	FARM FENCE-TYPE F3M-32 IN WW	LNFT	85,483	$3.81
607100202	20	FARM FENCE-TYPE F3W	LNFT	1,615.6	$2.85
607100229	20	FARM FENCE-TYPE F4W	LNFT	32,196.3	$3.86
607100252	20	FARM FENCE-TYPE F4M	LNFT	151,023.4	$3.02
607100259	20	FARM FENCE-TYPE F5W	LNFT	37,023.9	$3.57
607100281	20	FARM FENCE-TYPE F5M	LNFT	123,598	$4.55
607100293	20	FARM FENCE-TYPE F6M	LNFT	1,685	$5.52
607100360	20	FARM FENCE-PANEL/SINGLE FW	EACH	815	$160.17
607100362	20	FARM FENCE-PANEL/SINGLE FM	EACH	269	$234.98
607100380	20	FARM FENCE-PANEL/DOUBLE FW	EACH	460	$250.36
607100385	20	FARM FENCE-PANEL/DOUBLE FM	EACH	445	$356.02
607100390	20	FENCE-PANEL/SNGL-SPECIAL DESIGN	EACH	854	$405.64
607100391	20	FENCE-WOOD-4 RAIL	LNFT	146	$48.00
607100395	20	FENCE-PANEL/DBL-SPECIAL DESIGN	EACH	555	$656.89
607100430	20	FARM GATE-WIRE-TYPE G-2	LNFT	3,058	$15.88
607100440	20	FARM GATE-METAL-TYPE G-3	LNFT	508	$41.53
607100455	20	GATE-SPECIAL DESIGN	LNFT	4	$160.00
607100551	20	FENCE-TEMPORARY	LNFT	28,599	$1.84
607100655	20	ROCKFALL ATTENUATOR FENCE-3.5' TALL	SQFT	4,239	$64.19
607100720	20	DEADMAN	EACH	609	$35.95
607150125	20	RESET FENCE	LNFT	40	$105.00
607150131	20	RESET GATE	EACH	8	$1,334.64
608000020	20	SIDEWALK DRAIN	EACH	3	$12,466.17
608010020	20	SIDEWALK-CONCRETE 4 IN	SQYD	4,693.8	$196.44
608010050	20	SIDEWALK-CONCRETE 6 IN	SQYD	5,716.1	$222.24
608010067	20	REMOVE SIDEWALK	SQYD	150.7	$16.05
608010090	20	CONCRETE 3 IN	SQYD	948.8	$63.00
608010100	20	CONCRETE 4 IN	SQYD	854.5	$115.00
608010110	20	CONCRETE 6 IN	SQYD	121.1	$504.13

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
608010113	20	DECORATIVE CONCRETE - 3 IN	SQYD	83.4	$165.00
608010125	20	DETEC WARNING DEVICES-TYPE 1	SQYD	278.2	$555.46
609010010	20	CURB-CONCRETE	LNFT	1,605.7	$37.97
609010030	20	CURB-CONC MEDIAN TYPE A	LNFT	3,386.5	$21.96
609010112	20	CURB 4 IN-CONCRETE	LNFT	30,259.2	$20.83
609010160	20	GUTTER-CONC VALLEY	SQYD	168.3	$230.86
609010200	20	CURB AND GUTTER-CONC	LNFT	16,071.8	$83.93
609010203	20	REMOVE CURB	LNFT	42,840.1	$7.20
609010305	20	REMOVE CURB AND GUTTER	LNFT	367.3	$8.56
610010100	20	TOPSOIL	CUYD	2,269	$10.46
610010105	20	TOPSOIL-PLACE	CUYD	3,315	$13.77
610100101	20	SEEDING AREA NO 1	ACRE	759.2	$406.97
610100102	20	SEEDING AREA NO 2	ACRE	20.8	$9,509.13
610100103	20	SEEDING AREA NO 3	ACRE	177.6	$395.16
610100126	20	SEEDING-LAWN	ACRE	0.5	$3,960.00
610100323	20	FERTILIZER-LAWN	ACRE	0.5	$1,180.00
610100326	20	FERTILIZING AREA NO 1	ACRE	647.5	$111.48
610100327	20	FERTILIZING AREA NO 2	ACRE	4.5	$584.44
610100470	20	SODDING	SQYD	318	$10.70
610100480	20	TURF REINF MAT-SYNTHETIC FIBER	SQYD	53.1	$30.00
610100490	20	TURF REINF MAT-NATURAL FIBER	SQYD	96,257	$6.14
610100555	20	CONDITION SEEDBED SURFACE	ACRE	910.6	$129.59
610100559	20	REVEGETATION	LS	17	$13,687.29
610100560	20	RIPRAP REVEGETATION	SQYD	2,793	$26.25
610100561	20	EROSION CONTROL BLANKET-LONG-TERM	SQYD	3,709.1	$4.23
610100565	20	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	6,191	$4.41
610100625	20	LANDSCAPING	LS	1	$35,800.00
610220050	20	MULCH-COMPOST	ACRE	5.2	$9,718.58
610220100	20	MULCH	ACRE	0.8	$12,250.00
610220110	20	HYDRO MULCH	ACRE	15	$10,132.50
610220120	20	COMPOST	ACRE	1.3	$13,183.18
610650035	20	TREE REMOVAL-CAT 1	EACH	169	$590.00
610650040	20	TREE REMOVAL-CAT 2	EACH	97	$1,200.00
610650045	20	TREE REMOVAL-CAT 3	EACH	24	$2,000.00
610650050	20	TREE REMOVAL-CAT 4	EACH	27	$3,000.00
611010016	20	CATTLE GUARD 16 FT-LIGHT DUTY	EACH	6	$20,487.32
611010020	20	CATTLE GUARD 20 FT-LIGHT DUTY	EACH	1	$21,200.00
611010022	20	CATTLE GUARD 20 FT-HEAVY DUTY	EACH	1	$30,000.00
611010024	20	CATTLE GUARD 24 FT-LIGHT DUTY	EACH	2	$26,000.00
611010025	20	CATTLE GUARD 24 FT-HEAVY DUTY	EACH	18	$31,129.51
611010030	20	CATTLE GUARD 30 FT-HEAVY DUTY	EACH	7	$43,870.37
611010040	20	CATTLE GUARD 40 FT-HEAVY DUTY	EACH	1	$48,444.90
611010200	20	REMOVE CATTLE GUARD	EACH	25	$3,331.20

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
611010210	20	REMOVE AND SALVAGE CATTLE GUARD	EACH	8	$500.00
611010300	20	RESET CATTLE GUARD	EACH	1	$1,047.11
613100030	20	RIPRAP-CLASS 1 RANDOM	CUYD	999.2	$234.10
613100040	20	RIPRAP-CLASS 2 RANDOM	CUYD	7,646.9	$196.34
613100050	20	RIPRAP-CLASS 3 RANDOM	CUYD	923.3	$189.16
613100070	20	RIPRAP-MATRIX	CUYD	1,440	$303.00
613100085	20	OUTLET APRON	SQYD	211	$106.81
613100090	20	CULVERT INFILL	CUYD	343.8	$220.92
613300050	20	BANK PROTECTION-TYPE 3	CUYD	58.6	$727.25
613300065	20	ROCK FILL	CUYD	33,254	$104.05
613300105	20	PLANT MIX DITCH	LNFT	311	$55.00
613300110	20	CONCRETE DITCH	LNFT	662	$133.12
613400010	20	SLOPE PROTECTION-CONCRETE	SQYD	633	$116.91
613520010	20	VEGETATED CONCRETE BLOCK MAT	SQYD	8,665.3	$66.20
614010009	20	RETAINING WALL	SQYD	13	$1,899.25
614010015	20	SOIL NAIL RETAINING WALL	SQYD	583	$801.49
614010046	20	DSGN & CNST MSE WALL-MODULAR BLOCK	SQYD	5,987	$1,487.17
615010020	20	IRRIGATION DIVISION BOX	EACH	1	$9,000.00
615010022	20	IRRIGATION DIVISION BOX-TYPE 3	EACH	5	$17,000.00
615010034	20	REMOVE IRRIGATION STRUCTURE	EACH	20	$1,293.95
615010063	20	IRRIGATION CLEANOUT	EACH	12	$770.00
615010120	20	IRRIGATION CANAL GATE-24 IN	EACH	1	$10,000.00
615010225	20	SLIDEGATE	EACH	2	$3,000.00
615010580	20	TRASH GUARD	EACH	11	$1,555.91
615010730	20	IRRIGATION DITCH	LNFT	1,389	$66.00
615010731	20	VALVE-GATE 4 IN	EACH	1	$2,110.00
615010737	20	VALVE-GATE 6 IN W/BOX	EACH	11	$2,711.00
615010739	20	VALVE-GATE 8 IN	EACH	2	$5,600.00
615010741	20	VALVE-GATE 8 IN W/BOX	EACH	3	$3,223.00
615010743	20	VALVE-GATE 10 IN	EACH	27	$4,800.00
615010748	20	VALVE-GATE 12 IN	EACH	2	$3,344.24
615010752	20	IRR ALFALFA VALVE	EACH	1	$2,073.69
616323114	20	CONDUIT-STEEL 1 1/2 IN RIGID	LNFT	210	$82.00
616343914	20	CONDUIT-PLASTIC 1 1/2 IN	LNFT	3,910	$16.86
616343920	20	CONDUIT-PLASTIC 2 IN	LNFT	21,821	$23.80
616343924	20	CONDUIT-PLASTIC 2 1/2 IN	LNFT	100	$20.50
616343930	20	CONDUIT-PLASTIC 3 IN	LNFT	390	$78.00
616782999	20	ADJUST PULL BOX	EACH	8	$671.88
616783006	20	PULL BOX-COMPOSITE TYPE 1	EACH	16	$1,135.94
616783007	20	PULL BOX-COMPOSITE TYPE 2	EACH	120	$2,257.76
616783008	20	PULL BOX-COMPOSITE TYPE 3	EACH	3	$1,344.00
617000000	20	FOUNDATION-CONCRETE	CUYD	105.76	$2,379.63
617000050	20	POLES-TREATED WOOD CLASS 4	LNFT	460	$91.35

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617000060	20	GATE-ROAD CLOSURE	EACH	34	$20,300.00
617000110	20	REVISE WEATHER MONITORING SYSTEM	LS	1	$16,850.80
617033114	20	CABLE-COPPER 2AWG14-600V	LNFT	1,350	$2.14
617033212	20	CABLE-COPPER 3AWG12-600V	LNFT	495	$1.25
617033214	20	CABLE-COPPER 3AWG14-600V	LNFT	1,328	$2.54
617033314	20	CABLE-COPPER 5AWG14-600V	LNFT	22,260	$2.81
617033414	20	CABLE-COPPER 7AWG14-600V	LNFT	350	$4.28
617033514	20	CABLE-COPPER 9AWG14-600V	LNFT	500	$4.28
617033614	20	CABLE-COPPER 12AWG14-600V	LNFT	140	$5.35
617086919	20	CABLE-COPPER 6 PAIR AWG 19 COM	LNFT	550	$3.21
617090050	20	CABLE-COPPER COAXIAL 50 OHM 3/8 IN	LNFT	130	$1.07
617123104	20	CONDUCTOR-COPPER AWG4-600V	LNFT	10,219	$3.90
617123106	20	CONDUCTOR-COPPER AWG6-600V	LNFT	1,282	$3.06
617123108	20	CONDUCTOR-COPPER AWG8-600V	LNFT	17,876	$1.72
617123110	20	CONDUCTOR-COPPER AWG10-600V	LNFT	53,495	$1.20
617123112	20	CONDUCTOR-COPPER AWG12-600V	LNFT	781	$1.00
617183056	20	STANDARD-STL TYPE 10-A-500-6	EACH	20	$6,415.00
617233030	20	CONTROLLER-CAB PEDESTAL TYPE P	EACH	1	$1,760.00
617303300	20	HIGH EFFICACY LUMINAIRE LED	EACH	52	$923.46
617303800	20	RESET LUMINAIRE ASSEMBLY	LS	1	$1,250.00
617333000	20	SERV ASSEMBLY-MODIFY	EACH	2	$1,450.00
617333100	20	SERV ASSEMBLY	EACH	26	$7,434.62
617333105	20	ELEC SERV ASSEMBLY	EACH	1	$3,000.00
617483110	20	SIG-TRAF 1 COL-1 WAY 12	EACH	44	$1,300.00
617523010	20	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	51	$7,521.87
617525010	20	SOLAR SIG-TRAF 1 COLOR-1 WAY 12	EACH	2	$6,631.85
617533000	20	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	34	$155.00
617553020	20	SIG-PEDESTRIAN TYPE 2	EACH	8	$1,714.00
617573070	20	RECTANGULAR RAPID FLASHING BEACON	EACH	5	$9,589.00
617605040	20	CONTLR/TRAF-ACTUATOR	EACH	1	$245.00
617673080	20	SIG STANDARD TYPE 1-80	EACH	4	$1,269.00
617673100	20	SIG STANDARD TYPE 1-100	EACH	4	$1,359.00
617673200	20	SIG STANDARD TYPE 1-200	EACH	38	$2,391.43
617693502	20	SIG STANDARD TYPE 2-A-500-2	EACH	1	$22,843.43
617693503	20	SIG STANDARD TYPE 2-A-500-3	EACH	1	$23,263.94
617693504	20	SIG STANDARD TYPE 2-A-500-4	EACH	1	$24,245.13
617713095	20	SIG STANDARD TYPE 3-A-900-5	EACH	3	$32,606.11
617763410	20	RADAR VEHICLE DETECTION	EACH	3	$3,884.49
617763500	20	DETECTOR-RADAR/PRESENCE	EACH	4	$13,912.00
617763510	20	DETECTOR-RADAR/ADVANCE	EACH	3	$12,500.00
617781000	20	REMOVE AND SALVAGE MISC ELECTRICAL	LS	5	$11,456.80
617783030	20	REMOVE AND RESET MISC ELECTRICAL	LS	1	$29,829.46
617903100	20	CONTROL UNIT	EACH	2	$4,000.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617903255	20	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	16	$1,430.04
617903459	20	BLANKOUT SIGN	EACH	1	$10,000.00
617903461	20	VEHICLE SPEED FEEDBACK SIGN-SOLAR	EACH	1	$11,700.00
617903475	20	VARIABLE MESSAGE SIGN COLOR-HALF	EACH	5	$102,000.00
617903480	20	VARIABLE MESSAGE SIGN COLOR-FULL	EACH	12	$122,000.00
618030005	20	TRAFFIC CONTROL DEVICES CB	UNIT	18,425,000	$0.80
618030015	20	TRAFFIC CONTROL-FIXED	UNIT	110,500	$1.00
618030080	20	TRAFFIC CONTROL-LS	LS	25	$271,457.45
618030180	20	TRAFFIC CONTROL-CROSSOVER	EACH	32	$27,093.75
618030190	20	TRAFFIC CONTROL-TWO WAY TRAF	MILE	54.4	$17,690.44
618030215	20	WIDE LOAD MARSHALLING	LS	2	$28,000.00
618030250	20	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	8	$282,418.75
618030260	20	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	19	$368,650.53
618030280	20	CROSSOVER RECLAMATION	EACH	26	$6,212.69
618100000	20	SINGLE USE SIGNS	SQFT	2,627.5	$60.29
618100001	20	MOTORCYCLE ADVISORY SIGN	EACH	63	$2,007.01
618100005	20	PORTABLE VARIABLE MESSAGE SIGN	EACH	58	$7,656.21
618100007	20	TRAFFIC ACTUATED TEMPORARY SIGNALS	DAY	788	$598.03
618100008	20	TRAFFIC ACTUATED TEMPORARY SIGNALS	LS	2	$164,947.50
618110010	20	INSTALL, REMOVE CAMERA SYSTEM	EACH	1	$11,118.43
618190100	20	TEMPORARY BARRIER RAIL	LNFT	21,912	$31.74
618190110	20	RESET TEMP BARRIER RAIL	LNFT	29,892	$9.67
619010062	20	SIGNS-ALUM SHEET INCR XI	SQFT	15,578.7	$43.91
619010088	20	SIGNS-ALUM REFL SHEET IX	SQFT	104.2	$44.00
619010090	20	SIGNS-ALUM REFL SHEET XI	SQFT	24,399.5	$40.78
619010180	20	HISTORICAL MARKER	EACH	6	$4,717.00
619010200	20	RESET SIGNS	EACH	34	$341.63
619010210	20	RESET SIGNS-GUIDE	EACH	1	$1,047.11
619010230	20	REMOVE SIGN	EACH	2,743	$62.27
619010240	20	REMOVE SIGN-GUIDE	EACH	285	$286.53
619010300	20	POSTS-TUBULAR STEEL	LB	6,567	$9.43
619010310	20	POSTS-STEEL U SIGN	LB	9,491	$7.57
619010320	20	POSTS-STEEL STRUCTURAL SIGN	LB	31,385	$7.87
619010340	20	POSTS-TUBULAR STEEL-SQ-PERF	LB	14,095.8	$12.88
619010480	20	POLES-TREATED WOOD 4 IN	LNFT	14,690	$15.06
619010490	20	POLES-TREATED WOOD 5 IN	LNFT	5,681	$15.88
619010510	20	OVERHEAD STRUCTURE/METAL	EACH	7	$91,400.00
619010521	20	OVERHEAD STR/METAL-CANTILEVER	EACH	6	$73,400.00
619010640	20	BARRICADES-TYPE B(3)	LNFT	24	$195.90
619010720	20	FRANG SIGN POST BKWY-S3 X 5.7	EACH	8	$1,906.25
619010722	20	FRANG SIGN POST BKWY-S4 X 7.7	EACH	64	$1,579.29
619010724	20	FRANG SIGN POST BKWY-S5 X 10	EACH	19	$1,715.76
619010726	20	FRANG SIGN POST BKWY-W4 X 13	EACH	30	$2,900.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
619010730	20	FRANG SIGN POST BKWY-W8 X 18	EACH	27	$2,835.19
619010732	20	FRANG SIGN POST BKWY-W8 X 24	EACH	4	$3,175.00
619010734	20	FRANG SIGN POST BKWY-W12 X 30	EACH	2	$2,700.00
619010740	20	FRANG SIGN POST BKWY-3 IN RD	EACH	9	$1,506.67
619010742	20	FRANG SIGN POST BKWY-3.5 IN RD	EACH	25	$1,446.72
619010744	20	FRANG SIGN POST BKWY-4 IN RD	EACH	8	$1,455.63
619010770	20	SQ TUBLR SLIP BASE BKWY-3 IN	EACH	68	$885.93
619010800	20	PANEL DELINEATOR DESIGN A	EACH	484	$66.73
619010810	20	PANEL DELINEATOR DESIGN C	EACH	28	$116.00
619010815	20	PANEL DELINEATOR DESIGN D	EACH	12	$75.00
619010820	20	PANEL DELINEATOR DESIGN F	EACH	49	$101.76
619010830	20	PANEL DELINEATOR DESIGN H	EACH	27	$62.59
619011001	20	DELINEATOR SNOWPOLE-DES A	EACH	174	$111.59
619011002	20	DELINEATOR SNOWPOLE-DES F	EACH	48	$111.00
619011010	20	DELINEATOR DES A	EACH	8,690	$38.99
619011020	20	DELINEATOR DES B	EACH	177	$43.34
619011030	20	DELINEATOR DES C	EACH	626	$36.18
619011040	20	DELINEATOR DES D	EACH	702	$42.91
619011060	20	DELINEATOR DES F	EACH	1,499	$47.32
619011070	20	DELINEATOR DES G	EACH	294	$42.22
619011080	20	DELINEATOR DES H	EACH	1,402	$45.21
619011085	20	DELINEATOR DES BJ	EACH	249	$48.59
619011087	20	DELINEATOR DES GJ	EACH	155	$48.80
619011138	20	DELINEATION-LINEAR-WHITE-W-BEAM	EACH	4,612	$38.00
619011139	20	DELINEATION-LINEAR-YELLOW-W-BEAM	EACH	3,082	$38.00
619011158	20	TOP MOUNTED W-BEAM WHITE DELINEATOR	EACH	102	$42.00
619011160	20	TOP MTD BARRIER DELIN-SGL FACE-YELLOW	EACH	6	$21.00
619011161	20	TOP MTD BARRIER DELIN-SGL FACE-WHITE	EACH	6	$21.00
619011179	20	DELINEATOR-FLEX SURF MTD WH	EACH	8	$210.00
619011180	20	DELINEATOR-FLEX SURF MTD YLW	EACH	41	$141.27
619011200	20	DELINEATION-LINEAR-BARRIER-WHITE	EACH	2,228	$31.96
619011205	20	DELINEATION-LINEAR-BARRIER-YELLOW	EACH	232	$39.00
619526065	20	RETRO-REFL STRIP-YL 4 X 60	EACH	1	$98.75
619526085	20	RETRO-REFL STRIP-RED 4 X 72	EACH	1	$98.75
619526095	20	RETRO-REFL STRIP-RED 4 X 48	EACH	1	$77.00
620010300	20	CURB MARKING-YELLOW PAINT	GAL	12	$280.00
620010301	20	CURB MARKING-YELLOW EPOXY	GAL	1,037	$311.19
620010310	20	CURB MARKING-BLUE PAINT	GAL	2	$310.00
620011105	20	WORDS AND SYMBOLS-WHITE PAINT	GAL	1,087	$268.85
620011110	20	WORDS AND SYMBOLS-YELLOW PAINT	GAL	223	$236.19
620011260	20	WORDS AND SYMBOLS-WHITE EPOXY	GAL	1,251	$371.05
620011265	20	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	345	$335.45
620011325	20	STRIPING-4 IN WHITE-HIGH PERF TAPE	LNFT	240	$33.00

* The weighted average unit price is the total bid amount divided by the total quantity

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
620011355	20	WORDS & SYMBOLS-WHITE-HIGH PERF TAPE	SQFT	109	$55.00
620012955	20	TEMPORARY STRIPING	LNFT	1,954,271	$0.24
620013000	20	STRIPING-WHITE PAINT	GAL	30,859	$48.47
620013955	20	REMOVE PAVEMENT MARKINGS	LNFT	168,988	$0.29
620013957	20	THERMOPLASTIC TREATMENT	LS	1	$9,750.00
620013960	20	STRIPING-WHITE EPOXY	GAL	32,623	$122.64
620013970	20	STRIPE GROOVING	LNFT	240	$11.00
620013975	20	STRIPE GROOVING	SQFT	109	$20.00
620014000	20	STRIPING-YELLOW PAINT	GAL	18,212	$49.16
620014960	20	STRIPING-YELLOW EPOXY	GAL	18,647	$123.61
622010075	20	GEOGRID - BIAXIAL	SQYD	50,519	$2.14
622010082	20	GEOGRID - UNIAXIAL	SQYD	34,588	$3.18
622011022	20	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	17,521	$2.45
622011043	20	PERM EROSION CONTROL-HIGH SURV	SQYD	14,164.2	$7.91
622011084	20	GEOTEXTILE STABILIZATION	SQYD	718,909	$2.24
622011086	20	SEPARATION GEOTEXTILE - HIGH	SQYD	427,939	$2.07
622011087	20	SEPARATION GEOTEXTILE - MOD	SQYD	7,345	$1.30
623000155	20	MAILBOX	EACH	49	$495.73
623000165	20	MAILBOX-CLUSTER	EACH	4	$7,600.00
623000180	20	MAILBOX-LARGE	EACH	10	$375.04
623000190	20	RESET MAILBOX	EACH	2	$250.00
699010025	20	ROAD WEATHER INFORMATION SYSTEM	LS	1	$125,000.00
699010230	20	SUMP	EACH	4	$9,375.00
999103000	20	DESIGN BUILD-AWARD	LS	5	$5,796,150.87
999104030	20	MISCELLANEOUS WORK	UNIT	110,000	$1.00
999105100	20	CONTROL AND DESIGN SURVEY	LS	4	$13,971.51
999105120	20	ADMINISTRATION AND MANAGEMENT	LS	4	$129,977.37
999105135	20	SITE/CIVIL DESIGN	LS	2	$85,832.61
999105136	20	ROADWAY DESIGN	LS	3	$95,621.26
999105140	20	AS-BUILT PLANS	LS	2	$15,000.00
999105160	20	QUALITY MANAGEMENT PLANS	LS	2	$12,564.08
999105200	20	PROJECT ADMINISTRATION	LS	2	$159,820.00
999105230	20	CEI COSTS	LS	2	$101,500.00
999105265	20	EROSION CONTROL DESIGN	LS	1	$23,597.90
999105295	20	HYDRAULIC DESIGN	LS	3	$31,063.68
999105300	20	LANDSCAPING DESIGN	LS	1	$33,206.25
999105310	20	BUILDING(S) DESIGN	LS	1	$381,377.32
999105315	20	WATER SYSTEM-DESIGN	LS	1	$90,275.38
999105317	20	WASTE WATER SYSTEM-DESIGN	LS	1	$449,426.02
999105320	20	LIGHTING DESIGN	LS	1	$19,107.10
999105330	20	SIGNAGE-DESIGN	LS	2	$22,126.20
999105340	20	GEOTECHNICAL SERVICES	LS	2	$21,030.41
999105350	20	GEOTECHNICAL REPORT	LS	2	$18,241.51

* The weighted average unit price is the total bid amount divided by the total quantity

MONTANA
Department of Transportation

Montana Department of Transportation

Construction Contracting Bureau

Weighted Average Prices Catalog

Contact Information
Construction Contracting Bureau
Phone: 1-406-444-6480

Report Name:
AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
999105390	20	BRIDGE-DESIGN	LS	2	$346,700.00
999107010	20	PUBLIC RELATIONS	LS	4	$48,068.21
999107190	20	UTILITY DESIGN, COORDINATION	LS	1	$17,781.66
999107200	20	ENVIRONMENTAL COORDINATION	LS	4	$14,724.11
999618150	20	TRAFFIC CONTROL DESIGN	LS	2	$11,102.91

* The weighted average unit price is the total bid amount divided by the total quantity