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MONTANA DEPARTMENT OF TRANSPORTATION

FEDERAL AID PROJECT IM 15-2(130)116
SEAL & COVER, CULVERT REPLACEMENT

BUXTON -

SILVER BOW COUNTY
EROSION CONTROL PLANS

LENGTH

STA. 357+11.65 RP 120.69
100015120+0697 1

BRIDGE ID 01098

613.5' X 28.0' CONCRETE BRIDGE
LOCAL-CREEK-RARUS RR

THIS CONTRACT

527l

STA. 356+77.15 RP 120.69
100015120+06972

BRIDGE ID 01099

598.5' X 28.0' CONCRETE BRIDGE
LOCAL-CREEK-RARUS RR

THIS CONTRACT

STA. 45+18.65 RP 0.099
L47534000+00101

BRIDGE ID 04457

209.5' X 31.4' CONCRETE BRIDGE
INT VICTOR I 15 003

NOT THIS CONTRACT

4.9 MILES

w
>

STA. 250+19.00 RP 118.62
100015118+06001

STRUCTURE ID 01097

216.0' X 14.3 X 8.9 STEEL CULVERT
IM S SILVER BOwW

THIS CONTRACT

' BUTTE

NORTH & SOUTH

SURFACING SOURCES -
CONTRACTOR FURNISHED

70 BUTTE

.P‘OPULATION 33,336

STA 24+80.0 ON
I1-ING-15-2(8)118 =

o

STA. 122+39.00 RP 116.31
100015116+03161

BRIDGE ID 01095

128.0' X 41.5' CONCRETE BRIDGE
INT BUXTON-BUXTON RD

THIS CONTRACT

-

STA. 122+32.00 RP 116.31
100015116+03162

BRIDGE ID 01096

128.0' X 41.5' CONCRETE BRIDGE
INT BUXTON-BUXTON RD

THIS CONTRACT
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MONTANA

Department of Transportation

CA\DGN\9462000rdert001.dgn

1/18/2023

11:04:44 AM CPS - U6904

EROSION CONTROL PLANS
UPN 9462000

e

2 N.

STA 360+18.50 (NORTHBOUND)
STA 359+76.30 (SOUTHBOUND)
END IM 15-2(130)116

STA 100+00.00 (NORTHBOUND)
STA 100+00.00 (SOUTHBOUND)
BEGIN IM 15-2(130)116 =

STA 1052+00.0 ON
IR 15-2(51)116

A CROSS OVER AND GUARDRAIL BEYOND PROJECT LIMITS RP 121.00

RP 115.9 to RP 120.8
THIS CONTRACT

CROSS OVER BEYOND
PROJECT LIMITS
RP 115.86




AWARD COPY

EROSION AND SEDIMENT CONTROL BMP'S

REFER TO THE MOST CURRENT RELEASE OF MDT'S EROSION & SEDIMENT CONTROL BMP MANUAL
PEV (55-1) SHOULD BE IDENTIFIED AND USED THROUGHOUT THE ENTIRE PROJECT IN ALL AREAS NOT DISTURBED BY CONSTRUCTION

TS (55-3) AND ES (55-4) SHOULD BE UTILIZED THROUGHOUT THE ENTIRE PROJECT

GENERAL BMP'S TEMPORARY SEDIMENT CONTROL BMP'S (5C) THE FOLLOWING BMP ALTERNATIVES ARE NOT COMPREHENSIVE

INLET/OUTLET PROTECTION

WATERWAY PROTECTION

WATER RESOURCE PROTECTION

é@@

TEMPORARY SOIL STABILIZATION BMP'S (SS)

PRESERVATION OF EXISTING VEGETATION (55-1)

MULCH COVER (55-2)

TEMPORARY SEEDING (5S5-3)

EROSION SEEDING (55-4)

S0IL BINDERS (55-5)

ROLLED EROSION CONTROL PRODUCTS (55-6)

SURFACE ROUGHENING (55-7)

WIND EROSION CONTROL (55-8)

PROPPOHE

RUN-ON AND RUNOFF CONTROL (RC)

EARTH DIKES/DRAINAGE SWALES/LINED DITCHES (RC-1)

OUTLET VELOCITY DISSIPATION DEVICES (RC-2)

TEMPORARY SLOPE DRAINS (RC-3)

0t

SILT FENCE (S5C-1)

DESILTING BASIN (SC-2)

SEDIMENT TRAP (SC-3)

CHECK DAMS (5C-4)

DUGOUT DITCH BASIN (SC-5)

FIBER ROLLS (5C-6)

COMPOST SOCKS (S5C-7)
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BRUSH BARRIER (5C-8)
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SANDBAG BARRIER (5C-9)

GBB GRAVEL BAG BERM (SC-10)

ROCK FILTER BERM (SC-11)

INLET/OUTLET PROTECTION (5C-12)

¥

TRACKING CONTROL BMP'S (TC)

SCEE STABILIZED CONSTRUCTION ENTRANCE/EXIT (SC-13)
SCR STABILIZED CONSTRUCTION ROADWAY (SC-14)
[ eorw ENTRANCE/OUTLET TIRE WASH (SC-15)

AND DO NOT SUPERSEDE MDT CONTRACT REQUIREMENTS

OR MANDATES AND REQUIREMENTS SPECIFIED BY OTHER

AUTHORIZED LOCAL, STATE, AND FEDERAL AGENCIES.

INLET/OUTLET PROTECTION

“«@> O @

WATER RESOURCE PROTECTION
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DITCH TREATMENT
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NOTE: BMP STATIONING IS APPROXIMATE

CONSTRUCTION LIMITS:
CUT SECTION —————————————
TOE OF FILL ~————— ———

3 _ C:\DGN\9462000rdert001.dgn
MONTANA
Department of Transportation 11872023

1 11:04:48 AM CPS - U690

EROSION CONTROL PLANS

SILVER BOW COUNTY

BUXTON - NORTH & SOUTH IM 15-2(130)116

UPN 9462000 02
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POB 100+00.00

POB 100+00.00

100+00.00 (MAINLINE SOUTHBOUND)
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100+00.00 (MAINLINE NORTHBOUND)

BEG. PROJECT
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UNION PACIFIC RAILROAD

50+00

TA. /

BUXTON -

NORTH & SOUTH

IM 15-2(130)116

ﬁ * MONTANA
Department of Transportation

CA\DGN\9462000rdero001.dg

1/18/2023

11:04:59 AM

CPS - U6904

EROSION CONTROL PLANS

SILVER BOW COUNTY

UPN 9462000
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160+00

0+00

UNION PACIFIC RAILROAD

N 20° 12" 34" E

190+00

200+00

210+00

K

MONTANA

CA\DGN\9462000rdero001.dg

1/18/2023

EROSION CONTROL PLANS

Department of Transportation

11:05:03 AM

CPS - U690

SILVER BOW COUNTY

BUXTON - NORTH & SOUTH

IM 15-2(130)116

UPN 9462000
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220+00

PC 2224039,

230+00
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IM 15-2(130)116
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EROSION CONTROL PLANS
SILVER BOW COUNTY

UPN 9462000
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320+00
330+00

PT 9+30.90
STA. 322+41.39 (SB)

(an) 18°L6+8z¢ VIS
09°ZI+9I 304

-

NORTH & SOUTH IM 15-2(130)116
06

BUXTON -

UPN 9462000

EROSION CONTROL PLANS
SILVER BOW COUNTY

CA\DGN\9462000rdero002.dg
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E SOUTHBOUND)
END PROJECT

359+%.50 BE (MAIN

340+00
350+00
360+00
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39 05'81+09!

EV'6I+0vE 1d

BUXTON - NORTH & SOUTH IM 15-2(130)116

3 2 MONTANA C:\DGN\9462000rdero002.dg EROSION CONTROL PLANS
) 1/18/2023
1 Department of Transportation SILVER BOW COUNTY UPN 9462000 pe

11:05:20 AM CPS - U6904






